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UNIFORM NETWORK CODE – TRANSPORTATION PRINCIPAL DOCUMENT 

SECTION L – MAINTENANCE AND OPERATIONAL PLANNING 

1 GENERAL 

1.1 Introduction 

1.1.1 Users are required to provide information to Transco NTS in accordance with 
this Section L for the purposes of enabling Transco NTS: 

(a) to plan (on a weekly basis) the operation of the SystemNTS; 

(b) to comply with its obligations pursuant to applicable Legal Requirements 
in relation to the maintenance of the SystemNTS; 

(c) to estimate calorific values; and 

(d) to prepare Maintenance Programmes in accordance with paragraph 3. 

1.1.2 Transco NTS will establish and update each year a Maintenance Programme in 
accordance with this Section L. 

1.1.3 In undertaking maintenance activities Transcothe Transporter will be relieved 
of its obligations in respect of the offtake of gas subject to and in accordance with 
paragraph 4.3. 

1.1.4 References in the Code to maintenance (of thea System or any part of it) 
include: 

(a) maintenance, inspection, repair, replacement, reinstatement and 
recommissioning of thea System or such part of it; 

(b) works for the expansion, reinforcement or extension of thea System, 
including works in relation to existing parts of thea System (including taking any 
part of thea System out of service, whether on a provisional or permanent basis) 
to enable such works to be carried out; and 

(c) any inspection, testing and commissioning of works within paragraphs 
(a) and (b), and works preparatory thereto, and any works required for bringing 
any new or existing part of thea System into or back into service. 

1.2 NTS Maintenance Programme 

1.2.1 For the purposes of this Section L a "Maintenance Programme" is a 
programme (or an updated programme) of planned maintenance of the NTS, as amended 
pursuant to paragraph 4.1.2, containing in relation to the relevant Planning Period the 
information specified in paragraph 3.2 and such other information as Transco NTS shall 
decide to include. 

1.2.2 A "Planning Period" is a period of 24 months commencing 1st April or 1st 
October in any year. 

Draft: 28 October 200423 February 2005 
DBTFHY/20458.00442/6866763.016878519.04 L- 1 



Transportation Principal Document 

1.2.3 The "April Maintenance Programme" and the "October Maintenance 
Programme" respectively are the Maintenance Programmes for the Planning Periods 
commencing 1st April and 1st October in any year (the October Maintenance Programme 
being the April Programme updated in respect of updated information and extended for a 
further 6 months). 

1.2.4 Planned maintenance taken into account in determining Determined System Entry 
Capacity for the purposes of Section B2.2 for a Gas Year will be maintenance provided 
for in the Maintenance Programme for the Planning Period which commences 1st April in 
the Preceding Year.

1.3 NTS Planned Maintenance Period 

1.3.1 A "Planned Maintenance Period" is the months of April to October inclusive 
in any year. 

1.3.2 A Maintenance Programme will not provide for maintenance of the NTS other 
than during a Planned Maintenance Period. 

1.4 NTS Maintenance Relevant Parties, etc 

For the purposes of this Section L a "Maintenance Relevant Facility" is a Connected 
Delivery Facility or Connected Offtake System or the Consumer's Plant at an NTS 
Supply Point, and a "Maintenance Relevant Party" is any User, a relevant Transporter, 
a Delivery Facility Operator, Connected Offtake System Operator or (in relation to an 
NTS Supply Point) the consumer. 

1.5 NTS Planning timing 

The timetable for preparation during each Gas Year of Maintenance Programmes will 
normally be as follows: 

(a) in relation to the April Maintenance Programme: 

(i) by 30th November, Users will provide estimates in 
accordance with paragraph 2.1; 

(ii) by 1st February, Transco NTS will publish a draft of the 
Maintenance Programme in accordance with paragraph 3.3.1(a); 

(iii) by 1st March, Transco NTS will hold the Annual 
Maintenance Meeting(s) in accordance with paragraph 3.3.1(b); 

(iv) by 1st April Transco NTS will publish the Maintenance 
Programme in accordance with paragraph 3.1; and 

(b) in relation to the October Maintenance Programme: 

(i) by 30th June, Users will provide updated estimates in 
accordance with paragraph 2.1; 

(ii) by 1st September, Transco NTS will publish a draft of the 
Maintenance Programme in accordance with paragraph 3.3.7; 
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(iii) until 15th September, Users may submit comments on the 
draft Maintenance Programme in accordance with paragraph 3.3.2(a); 

(iv) by 1st October (of the following Gas Year) Transco NTS 
will publish the Maintenance Programme in accordance with paragraph 
3.1. 

1.6 DNO Users 

In this Section L references to Users exclude DNO Users.
 

2 USER INFORMATION REQUIREMENTS 

2.1 Planning information 

2.1.1 In each year each User shall provide, not later than the respective dates 
determined under paragraph 1.5, for the purposes of the April Maintenance Programme 
an estimate, and for the purposes of the October Maintenance Programme an updated 
estimate, in respect of each week in the relevant Planning Period, of the following: 

(a) the quantities of gas expected to be offtaken from the System on a Day (in 
each such week) at LDZ Supply Points in aggregate by LDZ, and at each NTS 
Supply Point, each Storage Connection Point and each other Connected System 
Exit Point; 

(b) the quantities of gas expected to be delivered to the System on a Day (in 
each such week) at each System Entry Point (including Storage Connection 
Points), and the extent to which the User expects to be able to vary such expected 
deliveries by delivering quantities at other System Entry Points; 

(c) the average calorific value and Wobbe Index value of gas to be delivered 
at each System Entry Point; and 

(d) such further information (if any) as Transco NTS may reasonably require 
for the purposes of this Section L. 

2.1.2 The quantities referred to in paragraphs 2.1.1(a) and (b) are the average 
quantities expected (in accordance with paragraph 2.1.4) to be offtaken or delivered on a 
Business Day in the relevant week. 

2.1.3 The information required under paragraph 2.1.1 is to be provided in such format 
as Transco NTS, after consultation with the Network Code Committee or any relevant 
Sub-committee, shall from time to time notify to Users. 

2.1.4 The estimates under paragraphs 2.1.1(a) and (b) are to be provided separately on 
the assumption of seasonal normal conditions and on the assumption of 1-in-20 peak day 
demand. 

2.1.5 Estimates concerning quantities to be offtaken at Supply Points are to be 
provided in relation to those Supply Points of which the User is the Registered User (and 
at Connected System Exit Points, in relation to the premises in respect of which the User 
is the relevant shipper) at the date one month before the date by which (in accordance 
with paragraph 1.5 or 2.3) the information is to be provided. 
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2.1.6 Each User shall provide to each relevant Transporter the information in paragraph 
2.1.1(a), (b) and (c)  at the same time as it provides the information to Transco NTS. 

2.2 Maintenance Relevant Facilities 

2.2.1 Users may provide to Transco NTS and the relevant Transporter , at the same 
time as providing their estimates under paragraph 2.1.1, details of the times and periods 
for which maintenance of Maintenance Relevant Facilities is planned during the relevant 
Planning Period. 

2.2.2 Users are not obliged to provide information under paragraph 2.2.1, but Users 
acknowledge that (except where the relevant Maintenance Relevant Party may have 
provided such information) the extent to which Transco is able, in planning the 
maintenance of the  NTS in accordance with paragraph 3.4.1, to take account of 
information concerning maintenance of Maintenance Relevant Facilities, may depend on 
whether they do so.: 

(a) Transco NTS is able, in planning the maintenance of the NTS in accordance with 
paragraph 3.4.1 

(b) the relevant Transporter is able in carrying out Programmed Maintenance 

to take account of information concerning maintenance of Maintenance Relevant 
Facilities, may depend on whether they do so.

2.3 NTS Operational planning 

Not later than the 1st Day of each month Users are required to provide updated estimates 
(in accordance with paragraph 2.1.5) of the information required under paragraph 2.1 for 
the 12 month period commencing on the 1st Day of the following month. 

3 NTS MAINTENANCE PROGRAMMING 

3.1 General 

(a) Transco NTS will each year, not later than the respective dates 
determined under paragraph 1.5, prepare and publish a Maintenance Programme 
for the Planning Period commencing 1st April and an updated Maintenance 
Programme for the Planning Period commencing 1st October. 

(b) Indicative Annual Maintenance Programme.

(b) (c) Transco NTS will not less than one week prior to the first invitation date 
referred to in Section B.2.3. 2.3 for the sale of at least six months of SystemNTS 
Entry Capacity commencing on 1st October in any Gas Year , prepare and 
publish an indicative Maintenance Programme ("the indicative programme") 
for the Planning Period of twelve months commencing with the 1st October date 
referred to in the above mentioned invitation ("indicative period"); 

(c) (d) Such indicative programme shall be based on the Maintenance Programme 
issued for the period commencing with the 1st April immediately 
preceedingpreceding the 1st October referred to in (a) above, but should take into 
account relevant maintenance matters that Transco NTS has become aware of 

Draft: 28 October 200423 February 2005 
DBTFHY/20458.00442/6866763.016878519.04 L- 4 



Transportation Principal Document 

prior to the preparation of the indicative programme in respect of the indicative 
period. 

3.2 Content of programme 

3.2.1 A Maintenance Programme will identify: 

(a) the NTS System Entry Points and NTS System Exit Points at which the 
ability of Transco NTS to accept delivery of gas or to make gas available for 
offtake will be affected by planned maintenance of the NTS; 

(b) the periods (within the relevant Planned Maintenance Period) for which 
such System Points will be so affected; and 

(c) where Transco NTS expects that it will continue within such period (or 
part thereof) to be able to accept delivery of gas or make gas available for offtake 
at any such System Point, but (by reason of such maintenance) on a restricted 
basis, an indicative estimate (on the basis of seasonal normal conditions and 
assumptions as to supply and demand under theTransco NTS's Ten Year 
Statement) of the maximum rate at which Transco NTS expects to be able to 
accept delivery of gas or make gas available for offtake at such point provided 
that such estimate shall not affect any amount already declared by way of 
Determined System Entry Capacity in respect of any Aggregate System Entry 
Point. 

3.2.2 The information specified in paragraph 3.2.1 will be identified for NTS Supply 
Points, NTS Connected System Exit Points and NTS System Entry Points individually. 

3.2.3 The Maintenance Programme will contain: 

(a) firm maintenance periods and details for the first 7 months (in the case of 
an April Maintenance Programme) or 6 months (in the case of an October 
Maintenance Programme) of the Planning Period, which will be subject to 
change only in accordance with paragraph 4.1.2; and 

(b) provisional maintenance periods and details for the second 5 or (as the 
case may be) 6 months of the Planning Period and outline maintenance periods 
and details for the last 12 months of that period, which will be subject to change 
in the next Maintenance Programme. 

3.2.4 A Maintenance Programme may contain information in relation to the 
operational planning of the SystemNTS, or maintenance which will not affect Transco 
NTS's ability to accept delivery of gas or make gas available for offtake, but such 
information will not be binding on Transco NTS or any User for the purposes of the 
Code. 

3.2.5 Neither Transco NTS nor any other person will be required, by virtue of 
anything contained in a Maintenance Programme, to carry out any particular maintenance 
works or (but without prejudice to paragraph 1.3.2) to do so at any particular time. 

3.3 NTS Maintenance consultation 

3.3.1 Before publishing an April Maintenance Programme Transco NTS will (in 
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accordance with paragraph 1.5): 

(a) publish a draft Maintenance Programme; and 

(b) convene, on not less than 21 Days notice to persons invited in accordance 
with paragraph 3.3.5, a meeting ("Annual Maintenance Meeting"), or if 
Transco NTS so decides more than one such meeting, for review of the timing of 
planned maintenance of the NTS under such draft Maintenance Programme. 

3.3.2 Users may, up to but not later than 7 Days before the date of the Annual 
Maintenance Meeting (or first such meeting): 

(a) submit to Transco NTS details of the dates and periods of maintenance 
planned in respect of any Maintenance Relevant Facility and/or comments in 
relation to the timing of any planned maintenance under the draft Maintenance 
Programme; and 

(b) request Transco NTS to invite any Maintenance Relevant Party to an 
Annual Maintenance Meeting. 

3.3.3 Before holding the Annual Maintenance Meeting(s) Transco NTS will discuss 
with each User, to such extent as it deems appropriate, the details and comments 
submitted to it by that User under paragraph 3.3.2(a). 

3.3.4 Without prejudice to paragraph 3.4.2, Transco NTS will be at liberty to discuss 
any aspect of the draft Maintenance Programme with any Maintenance Relevant Party 
and to take into consideration any comments made or details (of maintenance of any 
Maintenance Relevant Facility) provided by such party. 

3.3.5 Transco NTS will invite to an Annual Maintenance Meeting each User, any 
Maintenance Relevant Party requested under paragraph 3.3.2(b) and such other 
Maintenance Relevant Parties and other persons as Transco NTS may determine; 
provided that no such meeting shall have power to take decisions binding on Transco 
NTS or any other party, and no User or other party whom Transco NTS may accidentally 
have omitted to invite to any such meeting shall have any grounds for claim or complaint 
against Transco NTS. 

3.3.6 An Annual Maintenance Meeting will be chaired by Transco NTS and will be 
conducted on an informal basis with a view (subject always as provided in this paragraph 
3) to Transco NTS ascertaining the views of Users and other Maintenance Relevant 
Parties as to the timing of planned maintenance of the NTS, and to facilitating (insofar as 
maintenance requirements for the NTS so permit) the resolution of any conflicts between 
such views. 

3.3.7 In respect of the October Maintenance Programme, Transco NTS will publish a 
draft Maintenance Programme upon which Users may provide comment (in accordance 
with paragraph 3.3.2(a)); but no meeting need be held for discussion of such programme. 

3.4 Confidentiality 

3.4.1 Subject to Transco NTS's duties under the Transco NTS's Transporter's Licence 
and the Act, a Maintenance Programme will not identify Users or Maintenance Relevant 
Parties by name (but the identity of Maintenance Relevant Facilities may be apparent 
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from the details contained therein pursuant to paragraph 3.2.2). 

3.4.2 Unless a User notifies Transco NTS that, by reason of its commercial 
sensitivity, any information provided to Transco NTS by that User pursuant to this 
Section L should not be so included or disclosed, Transco NTS will be at liberty to 
include such information in a Maintenance Programme and to disclose such information 
to any other User and any Maintenance Relevant Party or at an Annual Maintenance 
Meeting. 

3.4.3 It is acknowledged that Transco NTS's ability to take account of information 
provided to it, in planning the maintenance of the NTS in accordance with this Section L, 
may be limited where the person who provided such information notified Transco NTS 
that such information should not be included or disclosed. 

3.5 NTS Maintenance planning 

3.5.1 Subject to paragraphs 3.4.3 and 3.5.2, insofar as information concerning the 
maintenance of Maintenance Relevant Facilities has been provided to it pursuant to this 
Section L, Transco NTS will plan the maintenance of the NTS and prepare Maintenance 
Programmes in good faith with a view, so far as is practicable having regard to the nature 
and urgency of the requirements for such maintenance and any Legal Requirement 
applying to Transco NTS, and consistent with Transco NTS's normal working practices, 
to coordinating the timing of such maintenance with the timing of maintenance of 
Maintenance Relevant Facilities and thereby minimising disruption to the operation of 
Maintenance Relevant Facilities. 

3.5.2 Notwithstanding paragraph 3.5.1, decisions as to Maintenance Programmes 
shall be taken by Transco NTS in its sole discretion, after consultation in accordance with 
paragraph 3.3. 

3.5.3 In particular, where planned maintenance was taken into account by Transco pursuant to 
Section B2.2.3(b) in determining Declared System Entry Capacity, Transco will not be 
expected to modify the timing of such maintenance following consultation under 
paragraph 3.3 or with a view to any coordination under paragraph 3.5.1.

3.5.3 3.5.4 To the extent any information (whether to be provided by a User or another person) 
which is required to be provided to Transco NTS under this Section L, or otherwise is 
requisite or desirable for the preparation of a Maintenance Programme, is not provided to 
it, Transco NTS will use its own best estimates of the information required. 

3.5.4 3.5.5 Where any information provided to Transco NTS by a Maintenance Relevant Party 
conflicts with information provided by a User, Transco NTS will (so far as is reasonable 
in the circumstances, and subject to any duties of confidence) inform the relevant parties 
of the conflict, and if such conflict is not resolved will make such assumptions concerning 
the matter in question as it shall reasonably deem appropriate. 

4 SYSTEM MAINTENANCE 

4.1 Maintenance of the NTS under the Maintenance Programme 

4.1.1 The provisions of this paragraph 4.1 apply to maintenance only insofar as it may 
affect the offtake of gas from the SystemNTS at an NTS Exit Point; and nothing in this 
Section L requires Transco NTS to adhere to any Maintenance Programme in carrying 
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out maintenance insofar as such maintenance affects the delivery of gas to the 
SystemNTS at System Entry Points. 

4.1.2 In carrying out maintenance of the NTS, Transco NTS will adhere so far as is 
reasonably practicable to the dates and periods provided for (in respect of the first 6 
months of the relevant Planning Period) in the applicable Maintenance Programme, but 
without prejudice to paragraph 4.1.2.4.1.3. 

4.1.3 Transco NTS may (subject to paragraph 1.3.2) revise the Maintenance 
Programme by providing for additional maintenance and/or by varying the dates or 
periods of any maintenance already provided for, upon notifying relevant Users and the 
relevant Transporter not less than 30 Days (or such lesser period as relevant Users may 
agree) before: 

(a) the date on which (following such revision) such maintenance is to 
commence, or 

(b) where the effect of the revision is to defer maintenance, the date of 
commencement thereof as shown in the Maintenance Programme before such 
revision. 

4.1.4 Transco NTS will notify relevant Users, by way of reminder, of the carrying out 
of maintenance provided for in the Maintenance Programme (as revised under paragraph 
4.1.2) not less than 7 Days before the commencement of such maintenance, provided that 
no accidental omission so to notify a User shall prejudice the provisions of paragraph 4.3 
and Transco NTS's entitlements thereunder. 

4.1.5 For the purposes of this paragraph 4.1, a  relevant User is a User who at the 
relevant time holds NTS Exit Capacity at an NTS Exit Point at which the offtake of gas 
shall be affected by maintenance provided for by a Maintenance Programme or any 
proposed revision thereto; provided that Transco NTS may elect to give any notification 
under this paragraph 4.1 to all Users generally. 

4.2 Programmed maintenance 

4.2.1 For the purposes of the Code, maintenance of any part of thea relevant System 
carried out by Transcothe Transporter on any Day (the "maintenance day") is 
"Programmed Maintenance" as respects any User in relation to a relevant System Point 
(other than an NTS Entry Point) where: 

(a) in the case of an NTS Exit Point: 

(i) (a) in the case of an NTS Exit Pointsubject to paragraph (ii), the 
maintenance day was a Day (in a Planned Maintenance Period) on which 
such maintenance was planned under the Maintenance Programme 
(including any revision of the Maintenance Programme notified to such 
User in accordance with paragraph 4.1.2); 

(ii) in the case of an NTS/LDZ Offtake, the maintenance day was a Flow 
Relevant Maintenance Day pursuant to the Offtake Arrangements 
Document; 

(b) in the case of an LDZ System Exit Point (subject to paragraph 4.2.5), 
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Transcothe Transporter gave the notification required under paragraph 4.2.2 to 
the User: 

(i) in the case of a Connected System Exit Point, in accordance 
with the applicable requirements, if any, of the Network Exit Agreement, 
or in the absence of any such requirements, not less than 30 Days before 
the maintenance day; 

(ii) in the case of a Supply Point whose Annual Quantity exceeds 
732,000 kWh (25,000 therms), not less than 30 Days before the 
maintenance day; 

(iii) in the case of a Supply Point whose Annual Quantity exceeds 
73,200 kWh (2,500 therms) but does not exceed 732,000 kWh (25,000 
therms), not less than 7 Days before the maintenance day; and 

(c) in the case of a Supply Point whose Annual Quantity does not exceed 
73,200 kWh (2,500 therms) where Transcothe Transporter gives to the consumer 
not less than 7 Days notice (or with the consumer's consent less notice) of the 
carrying out of such maintenance (but so that Transcothe Transporter shall not be 
required to give any notice thereof to the Registered User). 

4.2.2 For the purposes of paragraph 4.2.1(b): 

(a) the notification required is a notification that the availability of gas for 
offtake, at the relevant System Point will be affected by the carrying out of such 
maintenance; 

(b) the notification is required to be given to a User only where, at the time 
the notification is (in accordance with that paragraph) required to be given, the 
User is a CSEP User in relation to the Connected System Exit Point, Registered 
User in respect of the Supply Point, in question. 

4.2.3 Notification under paragraph 4.2.1 may identify LDZ Supply Points which do 
not include DM Supply Point Components in groups, by geographic area, rather than 
individually. 

4.2.4 Programmed Maintenance of any part of the System other than the NTS is not 
limited to Planned Maintenance Periods. 

4.2.5 Where a User has, after the time at which a notification under paragraph 
4.2.1(b) was required to be given, but not less than 3 Business Days before the 
maintenance day or first maintenance day, become a CSEP User in relation to the 
Connected System Exit Point, Registered User in respect of the Supply Point, the relevant 
Transporter will use reasonable endeavours to notify such User of the carrying out of the 
relevant maintenance. 

4.3 Transco maintenanceMaintenance entitlements of the Transporter  

4.3.1 To the extent that on any Day it is not feasible for Transcothe Transporter to 
make available gas for offtake from the Total System by a User at a System Exit Point, or 
its ability to do so is restricted, by reason of its or any other Transporter carrying out any 
Programmed Maintenance: 
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(a) such System Point is a  "Maintenance Affected Point"; and 

(b) subject to paragraph 4.3.2, the relevant Transporter will be relieved of its 
obligations under Section J3.2 to make gas available for offtake from the relevant 
System, at such System Point. 

4.3.2 Subject to paragraph 4.3.3 and GT Section VB9, Transcothe Transporter will 
not be relieved by virtue of paragraph 4.3.1(b) of its obligations therein referred to in 
respect of a Maintenance Affected Point: 

(a) in the case of a Connected System Exit Point or NTS Supply Point, on 
more than the number of Days in any Planned Maintenance Period or on more 
than the number of Days in any three consecutive Planned Maintenance Periods 
in each case specified (pursuant to Section J4.2.14.3.1 or J5.8.26.5.1) in the 
applicable Network Exit AgreementProvisions; 

(b) in the case of a NTS/LDZ Offtake or a group (as specified in the Network Exit 
Provisions) of NTS/LDZ Offtakes in aggregate, on more than the number of 
Days in any Gas Year specified (pursuant to Section J4.3.1) in the applicable 
Network Exit Provisions; 

(c) (b) in the case of an LDZ Supply Point whose Annual Quantity exceeds 732,000 
kWh (25,000 therms), on more than 8 Days in any Gas Year or on more than 20 
Days in any three consecutive Gas Years; 

(d) (c) in the case of an LDZ Supply Point whose Annual Quantity exceeds 73,200 
kWh (2,500 therms) but does not exceed 732,000 kWh (25,000 therms), on more 
than 5 Days in any Gas Year or on more than 10 Days in any 5 consecutive Gas 
Years; and 

(e) (d) in the case of an LDZ Supply Point whose Annual Quantity does not exceed 
73,200 kWh (2,500 therms), for a period exceeding 24 hours (or any longer 
period requested by the consumer) on any one occasion. 

4.3.3 Where for reasons of Force Majeure, including in the case of maintenance of an 
LDZ Supply Point any failure of the consumer after being so requested to provide any 
required access to Supply Point Premises, Transcothe Transporter is unable to commence 
or to complete any Programmed Maintenance in respect of any System Exit Point: 

(a) the relevant number of Days or period specified in or pursuant to 
paragraph 4.3.2 shall be increased by such period for which the completion of the 
Programmed Maintenance was delayed by reasons of Force Majeure (but in the 
case of maintenance of the NTS, not beyond the end of the relevant Planned 
Maintenance Period); and  

(b) if Transcothe Transporter has commenced such Programmed 
Maintenance, for so long as Transcothe Transporter is unable to carry out or to 
continue to carry out the Programmed Maintenance, such point shall nevertheless 
continue to be a Maintenance Affected Point. 

4.3.4 For the avoidance of doubt (but without prejudice to Sections J3.5 where 
applicable or to any other provision of the Code pursuant to which the User may be 
released from such liability) a User will remain liable to pay Capacity Charges in respect 
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of its Registered System Capacity at any System Point notwithstanding that Transcothe 
Transporter is unable to make gas available for offtake at such point by reason of the 
carrying out of maintenance of the System. 

4.3.5 If requested by Transcothe Transporter the Registered User will cooperate with 
the TranscoTransporter with a view to ensuring that the offtake of gas is discontinued at 
any Supply Point which is (and for so long as it continues to be) a Maintenance Affected 
Point (other than one referred to in paragraph 4.2.1(c)). 

4.4 On-line inspection 

4.4.1 A Network Entry Agreement or Network Exit Agreement may provide for the 
rates of delivery or offtake at a particular System Entry Point or NTS Exit Point to be 
controlled so as to ensure fixed rates of gas flow in any part of the Total System for a 
period where required for certain pipeline inspection activities. 

4.4.2 Where Transcothe Transporter notifies a User that on any Day such a provision 
as is referred to in paragraph 4.4.1 is to be implemented in respect of any System Point 
and provides to the User such details as may be necessary to enable the User to do so, the 
User shall make Nominations for that Day in respect of that System Point consistent with 
the requirements of that provision. 

4.4.3 A User shall not be in breach of Sections I3.10, J3.7 or J3.8 by reason of 
complying with paragraph 4.4.2 on any Day; and to the extent that (by reason of such 
compliance) the quantity of gas delivered to or offtaken from the Total System on the 
relevant Day at the relevant System Point exceeds the System Capacity held by the User 
at or in respect of such point, such excess will not be an overrun quantity for the purposes 
of Section B2.6 or B3.6. 

4.4.4 Inspection of the kind referred to in paragraph 4.4.1 will count as maintenance 
for the purposes of this Section L (and the relevant Day as a Day of Programmed 
MaintenanceforMaintenance for the purposes of paragraph 4.3.2) if and only if the 
control of flow rates pursuant to that paragraph results in any inability or restriction on the 
ability of Transcothe Transporter to accept into the Total System gas tendered for 
delivery or make available gas for offtake from the Total System (or which would have 
been so tendered but for Renominations made by Users to comply with paragraph 4.4.2). 
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