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A new regulatory regime for offshore electricity transmission has been established. A key part of the 

regime is the grant of Offshore Transmission Licences on the basis of a competitive Tender Process. 

Ofgem is responsible for managing this process. 

 

Following the consultation on the Draft Model Sale and Purchase Agreement (SPA) in May 2009, this 

is the Model SPA that developers who qualified for the first round of transitional tenders were asked 
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approach to the drafting of the template SPA. 
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THIS AGREEMENT is made on                                       20[  ] 

BETWEEN: 

(1) [                                ] [LIMITED] [PLC] a company incorporated in (registered number 

[             ]) and whose registered office is at [                                           ] (the "Vendor"); 

and 

(2) [                                ] [LIMITED] [PLC] a company incorporated in (registered number 

[            ]) and whose registered office is at [                                           ] (the 

"Purchaser").
1
 

RECITALS: 

(A) The Gas and Electricity Markets Authority and the Department of Energy and Climate 

Change have together formulated and implemented a new regulatory regime for offshore 

electricity transmission to connect significant amounts of renewable offshore generation to 

the onshore electricity network. The structure of this regime has been consulted on since 

2005. 

(B) The new regime provides for a competitive tender process for the grant of Offshore 

Transmission Licences. To facilitate the implementation of this new regime, transitional 

arrangements have been implemented for projects where the generator is already 

constructing or undertaking steps toward constructing the offshore transmission assets at 

the commencement of the regime. These transitional arrangements provide for the owners 

of offshore transmission systems that are already constructed, being constructed or have 

taken steps toward construction to be able to sell the completed and commissioned offshore 

transmission system to the preferred bidder from a competitive tender process for the 

award of an Offshore Transmission Licence in respect of such offshore transmission 

system.  

(C) The Vendor carries on the Business and that Business has been the subject of a competitive 

tender process for the grant of an Offshore Transmission Licence in respect of the Offshore 

Transmission System under the transitional arrangements.  

(D) The Purchaser has participated in the competitive tender process for the grant of the 

Offshore Transmission Licence.  

(E) The Purchaser has been appointed preferred bidder in accordance with the Tender 

Regulations and subject to [project specific criteria] will be granted an Offshore 

Transmission Licence by the Authority in respect of the Offshore Electricity Transmission. 

(F) In accordance with the outcome of the competitive tender process for the award of the 

Offshore Transmission Licence, the Vendor has agreed to sell the Assets and transfer the 

Business as a going concern to the Purchaser for the Consideration and upon the terms and 

                                                      
1
  Explanatory note:  the template SPA does not include a parent company guarantee on behalf of either 

 the Vendor or the Purchaser or other suitable security.  Such parties (and relevant operative provisions) 

 may need to be added if credit support is necessary in the circumstances.  This will be project specific. 
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subject to the conditions set out in this Agreement.
2
 

IT IS AGREED as follows: 

1. INTERPRETATION 

1.1 In this Agreement each of the following words and expressions shall have the following 

meaning: 

"the 1985 Act" means the Companies Act 1985 to the extent in force from time to time; 

"the 2006 Act" means the Companies Act 2006 to the extent in force from time to time; 

"Acceptance Certificate" has the meaning given in STC Procedure 19-4 and is in the 

form set out therein; 

"Affiliate" means: 

(A) if the Party is a subsidiary of another company, the Party's ultimate holding 

company and any subsidiary (other than the Party itself) of the Party's ultimate 

holding company; or 

(B) if the Party is not a subsidiary of another company, any subsidiary of the Party; 

"Ancillary Property Contracts" means the Licences, the Easement Deeds and the 

Wayleave Agreements brief particulars of which are set out in Part A(1) of Schedule 5 

(Sites and Property Contracts) and "Ancillary Property Contract" shall mean any one of 

them; 

"Assets" means all property, assets and rights which are necessary to carry out the 

Business in accordance with Good Industry Practice (including the Sites and the rights of 

the Vendor under any Property Contracts) and which are agreed to be sold and purchased 

pursuant to this Agreement, as listed in Schedule 2 (Assets) and Schedule 5 (Sites and 

Property Contracts)
3
;
 4
 

"Assumed Liabilities" has the meaning set out in Clause 7.3; 

"Authority" means the Gas and Electricity Markets Authority (also known as “GEMA”).   

The Authority is a “Non-Ministerial Government Department” and is a Crown Body 

staffed by civil servants working for and giving effect to the executive decisions of the 

                                                      
2
  Explanatory note:  the template SPA has been drafted on the assumption that the underlying transaction 

 will constitute the transfer of a going concern for UK VAT purposes.  Parties should seek their own 

 independent tax advice regarding whether a specific transaction will qualify as the transfer of a going 

 concern. The template SPA should be amended, as appropriate, on a project specific basis to reflect the 

 facts and circumstances of each transaction and the appropriate tax structure agreed by the parties. 

 
3
  Explanatory note:  whether the assets to be transferred include leases or licences of the Designated Area 

 (as defined in the Round 1 and Round 2 Leases) and whether a deed of variation has been entered into 

 under which the Designated Area has been removed from the Site will be project specific. 

 
4
  Explanatory note:  the template SPA has been drafted on the basis that the generation assets (to be 

 retained by the Vendor) and the offshore transmission assets (to be transferred to the Purchaser) are 

 distinguishable and separable.  If necessary, separate arrangements should be documented in relation to 

 the sharing of assets, for example, in relation to mutual access rights on the offshore platform. 
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Authority through the Office of the Gas and Electricity Markets (or “Ofgem”). “Ofgem”, 

“GEMA” and the “Authority” may be used interchangeably in this Agreement and in 

various other documents relating to this Agreement; 

"Business" means the development, construction, ownership, maintenance and operation 

of the Offshore Transmission System by the Vendor; 

"Business Day" means a day (not being a Saturday) on which banks are open for general 

banking business in the City of London; 

"Business Intellectual Property Rights" means the Intellectual Property Rights owned by 

the Vendor and relating to or used in connection with the Business at the Completion Date, 

as listed in Schedule 14 (Intellectual Property); 

"Business Records" means all the information and records of the Vendor in relation to the 

Offshore Transmission System and/or the Business, including: 

(A) all books of account, income records, and other records and price lists; 

(B) lists of customers and suppliers of the Business; 

(C) all other accounting, financial, marketing, sales, supply, personnel, management 

and technical information, correspondence and literature; 

(D) all Know-how; 

(E) the original Contracts; 

(F) all correspondence relating to Payables, Receivables and/or any other Assumed 

Liabilities; and 

(G) all drawings, software, disks and other material embodying or incorporating or 

constituting any of the Business Intellectual Property Rights, 

in each case, in whatever form or medium it is held or recorded (but excluding any records 

of the Business in relation to VAT); 

"Claim" means a Common Claim and/or a Tax Claim; 

"Common Claim" means a claim for breach of any of the General Warranties; 

"Companies Acts" means the 1985 Act and the 2006 Act; 

"Completion" means completion of the sale and purchase of the Business in accordance 

with Clause 13; 

"Completion Conditions" means the Conditions set out in Parts B, C and D of Schedule 1 

(Conditions Precedent); 

"Completion Date" means the day on which Completion occurs; 

"Conditions" means the conditions set out in Schedule 1 (Conditions Precedent); 

"Consideration" means the consideration payable for the Business and the Assets in 

accordance with the terms of this Agreement; 
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"Contracts" means all contracts, undertakings, arrangements, understandings and 

agreements entered into prior to the Completion Date by the Vendor to the extent the 

foregoing relate exclusively to the Offshore Transmission System and/or to the Business, 

(except the Excluded Contracts and to the extent a Contract relates to the Excluded Assets) 

in each case to the extent that on the Completion Date the same remain to be completed or 

performed (including IP Licences and Information Technology Agreements);
5
 

"CTA 2009" means the Corporation Tax Act 2009; 

"CUSC" means the Connection and Use of System Code; 

"Decommissioning" means the decommissioning, removal, demolition or dismantling of 

the Offshore Transmission System; 

"Deferred Consideration" means that part of the Consideration to be determined and paid 

by the Purchaser following Completion in accordance with Clause 3.3.2 and Clause 17 

(Deferred Consideration); 

"Deposits" means all cash sums belonging or referable to customers or potential customers 

of the Business which are held by or deposited with the Vendor as deposits for, or advance 

or instalment payments in relation to, anything (including any service) to be provided or 

made available by the Purchaser or so held or deposited in relation to any future contract or 

service which any such person may place with the Business (each such amount a 

"Deposit"); 

 ["Designated Employee" means any employee of the Vendor (or Affiliate of the Vendor, 

as the case may be) whose name is set out in Part A of Schedule 7 (Employees) as updated 

by any supplementary list delivered pursuant to Clause 10.35, each of whom is a 

Transferring Employee];
6
 

["Disclosed Scheme" means [description of relevant pension scheme;]
7
 

"Disclosed" means fairly disclosed in writing by the Vendor to the Purchaser in the 

Disclosure Letter (and "Disclosure" shall be construed accordingly); 

                                                      
5
  Explanatory note:  the template SPA has been drafted on the basis that separate contracts (including 

 construction contracts and potentially also IP Licences and Information Technology Agreements) have 

 been entered into in relation to generation assets (to be retained by the Vendor) and offshore 

 transmission assets (to be transferred to the Purchaser).  Composite contracts relevant to both the 

 generation assets and the offshore transmission assets will need to be split or apportioned on a project 

 specific basis, for example, apportionment of limitations on liability and performance security 

 obligations through bilateral or tripartite back to back arrangements. 

 
6
  Explanatory note:  the defined term "Designated Employee" is intended to refer to the list of employees 

 assigned to the Business and likely to transfer pursuant to TUPE if the Transfer Regulations apply 

 prepared by the Vendor.  However, by operation of law, TUPE will apply to transfer the employment of 

 anyone wholly or mainly assigned to the undertaking which is to be transferred and this may include 

 employees in addition to the "Designated Employees".  The broader category of employees is defined as 

 the "Transferring Employees".   The inclusion of provisions relating to "Designated Employees" and 

 "Transferring Employees" will depend on whether the Transfer Regulations apply on a project specific 

 basis. 

 
7
  Explanatory note:  this definition is only relevant in the event that pension warranties are required (see 

 paragraph 14 of Schedule 8 (Warranties)). 
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"Disclosure Letter" means the letter dated the same date as this Agreement from the 

Vendor to the Purchaser in relation to the Warranties [including any annexures that have 

been signed for identification by or on behalf of the Vendor and the Purchaser]; 

"Easement Deed" means any deed of grant of easement or similar of which the Vendor 

has the benefit as at the Effective Date and which is necessary for the operation of the 

Business, brief particulars of which are set out in Part A(1) of Schedule 5 (Sites and 

Ancillary  Property Contracts); 

"Effective Date" means the date on which the Conditions set out in Part A of Schedule 1 

(Conditions Precedent) are satisfied; 

"Encumbrance" means any equity or interest (other than by virtue of this Agreement) of 

any person (including any right to acquire, option, right of pre-emption or conversion) or 

any mortgage, charge, pledge, lien, assignment, hypothecation, security interest, title 

retention or any other security agreement or arrangement, or any agreement or arrangement 

to create any of the above; 

"Environment" means the natural and man-made environment and all or any of the 

following media namely air (including air within buildings and air within other natural or 

man-made structures above or below ground), water (including territorial and coastal and 

inland waters, groundwater and water within any natural or man-made structure), land 

(including land under water, surface land and sub-surface land) and any living organisms or 

systems supported by those media; 

"Environmental Law" means each applicable law (including statute, secondary 

legislation, directives, regulations, resolutions, statutory guidance and codes of practice 

having the force of law, civil, criminal or administrative law, common law, a notice, order, 

judgment, decision, ruling or other requirement from any governmental, administrative or 

regulatory agency or body or a court, tribunal or other assembly conducting judicial 

business) relating to pollution or protection of the Environment, or human health and 

safety, or the generation, transportation, storage, treatment, disposal or presence of any 

Hazardous Substances; 

"Environmental Matters" means any one or more matters arising from or in relation to 

the Business, the Assets and/or the Offshore Transmission System: 

(A) compliance with, breach of or liability or obligation under any Environmental 

Permit and/or Environmental Law; 

(B) pollution, contamination, harm, and/or damage to the Environment; and/or 

(C) noise, vibration, nuisance, electromagnetic fields and/or radiation; 

"Environmental Permit" means any licence, consent, authorisation, certification, 

registration or other permit required under Environmental Law; 

"Environmental Warranties" means the warranties given in paragraph 8 of Schedule 8 

(Warranties);  

"Escrow Account" means an interest bearing deposit account in the joint names of the 

Purchaser's Solicitors and the Vendors' Solicitors to be opened at the Escrow Bank and 

operated in accordance with the Escrow Agreement; 



 

 6 

"Escrow Agreement" means the document in the agreed terms setting out how the 

Escrow Account is to be operated; 

"Escrow Bank" means [ ]; 

"Ex Ante Valuation" means the value of the Business and the Assets determined by 

Ofgem in accordance with the Tender Regulations; 

"Excluded Assets" means the property and assets which are not necessary to carry out the 

Business in accordance with Good Industry Practice and which are not to be transferred to 

the Purchaser pursuant to this Agreement as listed in Part A of Schedule 4 (Excluded Assets 

and Contracts) and as amended pursuant to Clauses 10.32 to 10.34; 

"Excluded Contracts" means the contracts which are not necessary to carry out the 

Business in accordance with Good Industry Practice and which are not to be assigned or 

novated to the Purchaser pursuant to this Agreement as listed in Part B of Schedule 4 

(Excluded Assets and Contracts) and as amended pursuant to Clauses 10.21 to 10.22; 

"Excluded Liabilities" means the liabilities referred to in Clause 7.5 and which are not to 

be transferred to the Purchaser pursuant to this Agreement; 

"Ex Post Valuation" means the value of the Business and the Assets determined by 

Ofgem following completion of the Offshore Transmission System in accordance with the 

Tender Regulations and notified to the Parties as soon as reasonably practicable following 

Completion; 

"Fixed Assets" means the fixed assets and plant and equipment that form part of, or relate 

to, the Offshore Transmission System and/or are form part of, or are annexed to, the Sites 

at the Completion Date, including, without limitation, the assets of which brief particulars 

are set out in Part A of Schedule 3 (Fixed and Moveable Assets) and as amended pursuant 

to Clauses 10.29 to 10.31; 

"Framework Agreement" means the agreement by which the STC is made contractually 

binding between the parties to that agreement in a form approved by the Secretary of State;  

"Full Title Guarantee" means with the benefit of the implied covenants set out in Part 1 

of the Law of Property (Miscellaneous Provisions) Act 1994 when a disposition is 

expressed to be made with full title guarantee; 

"General Warranties" means the warranties given in Schedule 8 (Warranties), other than 

the Tax Warranties; 

"Good Industry Practice" means the application of those methods and practices 

customarily used in good and prudent offshore wind farm and transmission system practice 

in the United Kingdom Continental Shelf with that degree of diligence and prudence 

reasonably and ordinarily exercised by experienced operators engaged in the United 

Kingdom Continental Shelf in a similar activity under similar circumstances and 

conditions, as amended from time to time; 

"Governmental Agency" means any person having legal and/or regulatory authority or 

enforcement powers that are binding on any of the Parties, including, without limitation, 

the Authority, any court of law or tribunal in any jurisdiction, any governmental, semi-

governmental or judicial entity or authority or any Taxation authority; 
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"Hazardous Substances" means any substance or organism which alone or in 

combination with others is capable of causing harm to the Environment or human health; 

"Industry Document" means any and all licences, contractual agreements and codes 

relating to the generation, transmission, distribution and supply of electricity, and 

including, but not limited to, the STC, the CUSC, the Grid Code and the Great Britain 

Security and Quality of Supply Standard; 

"Information Technology Agreements" means any agreements relating to the 

Information Technology Systems, including all insurance policies, licence, lease, 

development, maintenance, support, escrow, security, disaster recovery, website hosting, 

outsourcing, facilities management, utilisation, bureau, on-line services and service 

agreements; 

"Information Technology Systems" means all communication systems and computer 

systems used in connection with the Business including all hardware, Software and 

websites but excluding networks generally available to the public; 

"Initial Purchase Price" means the amount equal to 75 per cent. of the Ex Ante 

Valuation, as adjusted in accordance with the terms of this Agreement; 

"Intellectual Property Rights" means all inventions (whether patentable or not), design 

rights, database rights, copyright and related rights moral rights, semiconductor topography 

rights, unregistered trade and service marks, logos, domain names, get-up and trade names 

and, in each case, the goodwill attaching to them, all Registered Intellectual Property 

Rights, Know-how, and any rights or forms of protection of a similar nature and having 

equivalent or similar effect to any of them which subsist anywhere in the world; 

"IP Licences" means all licences, agreements, authorisations and permissions pursuant to 

which the Vendor uses any Intellectual Property Rights belonging to any third party in 

relation to the Business; 

"Key Contracts" mean the Contracts (including IP Licences) which are necessary to carry 

out the Business in accordance with Good Industry Practice and are material to the 

Business, as listed in Part A of Schedule 6 (Key Contracts and Key Permits) and as 

amended pursuant to Clauses 10.18 to 10.20; 

"Key Non-Transferable Permit" means those Key Permits which are incapable of being 

transferred, assigned or novated to the Purchaser, as listed in Part C of Schedule 6 (Key 

Contracts and Key Permits) and as amended pursuant to Clauses 10.23 to 10.25; 

"Key Non-Transferable Site Consent" means those Key Site Consents which are 

incapable of being transferred, assigned or novated to the Purchaser, as listed in Part C of 

Schedule 5 (Sites and Property Contracts) and as amended pursuant to Clauses 10.26 to 

10.28; 

"Key Permits" means those Relevant Permits which are necessary to carry on the 

Business in accordance with Good Industry Practice and are material to the Business; 

"Key Transferable Permit" means those Key Permits which are capable of being 

transferred, assigned or novated to the Purchaser, as listed in Part B of Schedule 6 (Key 

Contracts and Key Permits) and as amended pursuant to Clauses 10.23 to 10.25; 

"Key Transferable Site Consent" means those Key Site Consents which are capable of 
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being transferred, assigned or novated to the Purchaser, as listed in Part B of Schedule 5 

(Sites and Ancillary Property Contracts) and as amended pursuant to Clauses 10.26 to 

10.28; 

"Key Site Consent" means those Site Consents which are necessary to carry on the 

Business in accordance with Good Industry Practice and are material to the Business; 

"Know-how" means all know-how, trade secrets and confidential information, in any form 

(including paper, electronically stored data, magnetic media, film and microfilm) including 

without limitation financial and technical information, drawings, formulae, test results or 

reports, project reports and testing procedures, information relating to the working of any 

product, process, invention, improvement or development, instruction and training 

manuals, tables of operating conditions, information concerning intellectual property 

portfolio and strategy, market forecasts, lists or particulars of customers and suppliers, 

sales targets, sales statistics, prices, discounts, margins, future business strategy, tenders, 

price sensitive information, market research reports, information relating to research and 

development and business development and planning reports and any information derived 

from any of them; 

"Leases" means the leases and/or underleases of seabed or shore or onshore or offshore 

substations and other premises vested in the Vendor in connection with the Business brief 

particulars are set out in Part A(2) of Schedule 5 (Sites and Property Contracts) and 

"Lease" shall mean any one of them;
8
 

"Licences" means the licences relating to the situation and use of electricity cable either in 

or under seabed or shore or onshore vested in the Vendor in connection with the Business 

brief particulars of which are set out in Part A(1) of Schedule 5 (Sites and Property 

Contracts) and "Licence" shall mean any one of them; 

"Losses" means any losses, liabilities, costs, charges, expenses, Taxation (including, 

without limitation, the loss of any relief in relation thereto), claims, demands, proceedings 

and damages suffered whether directly or indirectly arising from any particular act, 

omission, event or circumstance and including consequential and economic loss; 

"Moveable Assets" means the loose plant, machinery, tools and furniture relating to the 

Offshore Transmission System and/or employed in the Business at the Completion Date 

including, without limitation, the moveable plant and equipment of which brief particulars 

are set out in Part B of Schedule 3 (Fixed and Moveable Assets) and as amended pursuant 

to Clauses 10.29 to 10.31; 

"NETSO" means National Electricity Transmission System Operator; 

"NGET" means National Grid Electricity Transmission plc (company number 2366977) 

whose registered office is situated at 1-3 Strand, London, WC2 5EH; 

["Non-transferring Employee" means any employee (or former employee) engaged in 

the Business (for the purpose of the Transfer Regulations) at any time before the Effective 

                                                      
8
  Explanatory note: the template SPA has been drafted on the basis that the Sites are leasehold interests.  

 The SPA will need to be amended on a project specific basis if any freehold title is to be transferred. 
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Date, other than a Transferring Employee;]
9
  

"Notice of Election" means the notice of election substantially in the form set out in 

Schedule 13 (Notice of Election); 

"Offshore Transmission Licence" has the meaning given to that term in section 6C(5) of 

the Electricity Act 1989; 

"Offshore Transmission System" means the offshore and onshore interface and 

transmission system from [ ] to [ ], known as the [ ] Project, which, at any time following 

the Effective Date, is in the process of being developed, constructed, maintained and/or 

operated by the Vendor; 

"Ofgem" means the Office of Gas and Electricity Markets; 

"Party" or "Parties" means a party or the parties to this Agreement; 

"Payables" means all amounts (each a "Payable") owed, owing, incurred or payable by 

the Vendor as at the Completion Date in respect of the Business or the Assets, excluding all 

liabilities in relation to Taxation; 

"Property Contracts" means the Leases and the Ancillary Property Contracts and 

"Property Contract" shall mean any one of them; 

"Receivables" means all amounts (each a "Receivable") of the book and other debts 

receivable by or owing to the Vendor in connection with the Business or the Assets as at 

the Completion Date; 

"Registered Intellectual Property Rights" means all patents, utility models, registered 

designs, registered copyrights, plant variety rights, registered trade and service marks and 

domain names as listed in Part A of Schedule 14 (Intellectual Property), together with: 

(A) the goodwill attaching to any of the foregoing; 

(B) any applications for registration and rights to grant of any of the foregoing; and 

(C) any rights or forms of protection of a similar nature to any of the foregoing 

anywhere in the world; 

"Relevant Permit" means any regulatory consent, licence, authorisation or permit, 

including an Environmental Permit relating to the Assets; 

"Review Date" means [insert date] (being the date [three]
10

 months before the Target 

Completion Date) or such other date agreed by the Parties in accordance with Clause 12; 

"Site" means all the real property (including any land, buildings, seabed, shore or 

substations or other real property used or occupied under the Property Contracts) used or 

occupied or necessary to be used or occupied by the Vendor in connection with the 

Business (and each and every part of it and them) and independent and permanent 

                                                      
9
  Explanatory note: whether this definition is required will depend on the warranties in relation to 

 employees to be included and whether the Transfer Regulations apply (see Part B of Schedule 7 

 (Employees) and paragraph 13 of Schedule 8 (Warranties)). 
10

  Explanatory note:  this date will be project specific. 
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construction rights held by the Vendor in connection with the Business; 

"Site Consent" means any consent, licence, approval or waiver of any landlord or other 

third party required for the assignment or transfer of a Site or the Assets to the Purchaser or 

the creation or grant of a lease, licence, easement or other covenant or similar obligation 

relating to the operation of the Offshore Transmission System and/or the Business on or 

before Completion; 

"Software" means all software used in connection with the Business, including third party 

software sold in a standard configuration and readily available to the public on standard 

terms and conditions and firmware that relates to or is comprised in hardware, together 

with all supporting documentation and materials necessary to enable a user to make full use 

of the functionality of, or to administer effectively such software and firmware; 

 "STC" means the System Operator and Transmission Owner Code;  

"Target Completion Date" means [insert date], being the date on which the Parties 

anticipate that Completion will occur, or such other date agreed by the Parties in 

accordance with Clause 12; 

"Taxation" means all forms of tax, duty, rate, levy or other imposition whenever and by 

whatever authority imposed and whether of the United Kingdom or elsewhere, including 

(without limitation) income tax (including income tax required to be deducted or withheld 

from or accounted for in respect of any payment), corporation tax, advance corporation tax, 

capital gains tax, capital transfer tax, inheritance tax, development land tax, petroleum 

revenue tax, VAT, customs duties, excise duties, rates, stamp duty, capital duty, stamp duty 

reserve tax, stamp duty land tax, national insurance and other similar contributions, any 

liability arising under section 601 or under section 703 of the Taxes Act and any other 

taxes, levies, duties, charges, imposts or withholdings corresponding to, similar to, replaced 

by or replacing any of them together with any interest, penalty or fine in connection with 

any such Taxation and regardless of whether any such taxes, levies, duties, imposts, 

charges, withholdings, penalties or interest are chargeable directly or primarily against or 

attributable directly or primarily to the Vendor or the Business or any other person and of 

whether any amount in respect of any of them is recoverable from any other persons; 

"Taxes Act" means the Income and Corporation Taxes Act 1988; 

"Tax Claim" means a claim for breach of any of the Tax Warranties; 

"Tax Warranties" means the warranties given in paragraph 15 of Schedule 8 

(Warranties); 

"Tender Regulations" means the Electricity (Competitive Tenders for Offshore 

Transmission Licences) Regulations 2009 as amended from time to time;  

"Third Party Consent" means any consent or agreement required from a third party for 

the transfer of the benefit of any of the Assets and/or the transfer of any rights to or 

assumption by the Purchaser of obligations under any of the Contracts; 

["Transferring Employee" means any employee employed by the Vendor (or an Affiliate 

of the Vendor, as the case may be) in the Business (for the purpose of the Transfer 

Regulations) immediately before the Effective Date excluding any employee who would 

have been so employed had they not been unfairly dismissed for a reason connected to the 
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transfer of the Business and any employee who objects to becoming employed by the 

Purchaser under Regulation 4(7) of the Transfer Regulations;]
11

 

["Transfer Regulations" means the Transfer of Undertakings (Protection of 

Employment) Regulations 2006, SI No. 246;]
12

 

"Transition Plan" means the plan agreed or determined in accordance with Clause 11 

(Transition Plan) and the provisions of Schedule 11 (Transition Plan) in order to effect an 

orderly and successful transfer of the Business and the Assets in accordance with Good 

Industry Practice; 

"VAT" means the tax imposed by Directive 2006/112/EC and any national legislation 

implementing that directive together with legislation supplemental thereto, or any similar 

sales or turnover tax, whether of the UK or elsewhere; 

"VATA" means the Value Added Tax Act 1994;  

"Warranties" means together the General Warranties and the Tax Warranties; and 

"Wayleave Agreement" means any wayleave agreement or similar arrangement of which 

the Vendor has the benefit as at the Effective Date and which is necessary for the operation 

of the Business, brief particulars of which are set out in Part A(1) of Schedule 5 (Sites and 

Property Contracts). 

1.2 In this Agreement, words and expressions defined in the Companies Acts shall bear the 

same meaning as in those Acts unless expressly stated otherwise. 

1.3 In this Agreement, except where the context otherwise requires: 

1.3.1 any reference to this Agreement include the Schedules to it each of which forms 

part of this Agreement for all purposes; 

1.3.2 a reference to an enactment or statutory provision shall include a reference to any 

subordinate legislation made under the relevant enactment or statutory provision 

and is a reference to that enactment, statutory provision or subordinate legislation 

as from time to time amended, consolidated, modified, re-enacted or replaced; 

1.3.3 words in the singular shall include the plural and vice versa; 

1.3.4 references to one gender include other genders; 

1.3.5 a reference to a person shall include a reference to a firm, a body corporate, an 

unincorporated association, a partnership or to an individual's executors or 

administrators; 

1.3.6 a reference to a Clause, paragraph, Schedule (other than to a schedule to a 
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  Explanatory note:  whether this definition is required will depend on the warranties in relation to 

 employees to be included and whether the Transfer Regulations apply (see Part B of Schedule 7 

 (Employees) and paragraph 13 of Schedule 8 (Warranties)). 
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  Explanatory note: whether this definition is required will depend on the warranties in relation to 

 employees to be included and whether the Transfer Regulations apply (see Part B of Schedule 7 

 (Employees) and paragraph 13 of Schedule 8 (Warranties)). 
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statutory provision) shall be a reference to a Clause, paragraph, Schedule (as the 

case may be) of or to this Agreement; 

1.3.7 if a period of time is specified as from a given day, or from the day of an act or 

event, it shall be calculated exclusive of that day; 

1.3.8 references to any English legal term for any action, remedy, method of judicial 

proceeding, legal document, legal status, court, official or any legal concept or 

thing shall in respect of any jurisdiction other than England be deemed to include 

what most nearly approximates the English legal term in that jurisdiction and 

references to any English statute or enactment shall be deemed to include any 

equivalent or analogous laws or rules in any other jurisdiction; 

1.3.9 a person shall be deemed to be connected with another if that person is connected 

with another within the meaning of section 839 of the Taxes Act; 

1.3.10 references to writing shall include any modes of reproducing words in any legible 

form and shall include email except where expressly stated otherwise; 

1.3.11 a reference to a balance sheet or profit and loss account shall include a reference 

to any note forming part of it; 

1.3.12 a reference to "includes" or "including" shall mean "includes without limitation" 

or "including without limitation"; 

1.3.13 references to documents "in the agreed terms" or any similar expression shall be 

to documents agreed between the Parties, annexed to this Agreement and 

initialled for identification by the Vendor and the Purchaser; 

1.3.14 the contents page and headings in this Agreement are for convenience only and 

shall not affect its interpretation; and 

1.3.15 references to this Agreement include this Agreement as amended or 

supplemented in accordance with its terms. 

2. CONDITIONS 

Conditions to Effective Date 

2.1 Subject to Clause 2.2, this Agreement shall become effective on the Effective Date. 

2.2 Clauses 1 (Interpretation), 2.6, 2.10, 2.12.1, 2.13, 16 (Warranties), 20 (Announcements and 

Confidentiality),  21 (Miscellaneous), 22 (Costs), 23 (Notices) and 24 (Governing Law and 

Jurisdiction) shall become effective on the date of this Agreement.   

Conditions to Completion 

2.3 Completion is conditional upon the satisfaction of the conditions set out in Parts B, C and 

D of Schedule 1 (Conditions Precedent) (the "Completion Conditions"). 

Waiver 

2.4 The Purchaser may, by written notice to the Vendor, waive the Completion Conditions set 

out in paragraphs 4 to 11 of Part C of Schedule 1 (Conditions Precedent) in whole or in 

part at any time on or before the date specified in Clause 2.12.1. 
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2.5 The Vendor may, by written notice to the Purchaser, waive the Completion Condition set 

out in paragraph 5 of Part D of Schedule 1 (Conditions Precedent) in whole or in part at 

any time on or before the date specified in Clause 2.12.1. 

Satisfaction of Conditions 

2.6 The Purchaser shall, as soon as reasonably practicable following the execution of this 

Agreement, use all reasonable endeavours to satisfy or procure the satisfaction of the 

Conditions set out in Part A of Schedule 1 (Conditions Precedent).
13 

 

2.7 Save for the Condition set out in paragraph 1 of Part B of Schedule 1 (Conditions 

Precedent), the Parties shall use all reasonable endeavours to satisfy or procure the 

satisfaction of the Conditions set out in Part B of Schedule 1 (Conditions Precedent) not 

already satisfied or waived as soon as possible and in any event on or before the date 

specified in Clause 2.12.1. 

2.8 The Vendor shall use all reasonable endeavours to satisfy or procure the satisfaction of the 

Conditions set out in Part C of Schedule 1 (Conditions Precedent) not already satisfied or 

waived as soon as possible and in any event on or before the date specified in Clause 

2.12.1. 

2.9 The Purchaser shall use all reasonable endeavours to satisfy or procure the satisfaction of 

the Conditions set out in Part D of Schedule 1 (Conditions Precedent) not already satisfied 

or waived as soon as possible and in any event on or before the date specified in Clause 

2.12.1. 

Notification of Satisfaction of Conditions 

2.10 If the Vendor or the Purchaser is required to use reasonable endeavours to satisfy or 

procure the satisfaction of a Condition, the Vendor or the Purchaser (as appropriate) shall 

notify the other Party of the satisfaction of that Condition as soon as possible after such 

Condition has been satisfied and in any event within one Business Day of such satisfaction. 

2.11 If neither the Vendor nor the Purchaser is required to use reasonable endeavours to satisfy 

or procure the satisfaction of a Condition, the Vendor or the Purchaser (as appropriate) 

shall notify the other Party of the satisfaction of that Condition as soon as possible after 

becoming aware that such Condition has been satisfied and in any event within [10] 

Business Days of becoming aware that such Condition has been satisfied. 

Failure to Satisfy or Comply with Conditions 

2.12 The provisions of Clause 2.13 shall apply if: 

2.12.1 one or more of the Conditions remains unsatisfied on [insert date] and has not 

been waived on or before that date; 

2.12.2 the Authority has revoked, or has given written notice of its intention to revoke, 

the Offshore Transmission Licence granted to the Purchaser in relation to the 

                                                      
13

  Explanatory note:  the two Conditions included in Part A of Schedule 1 (Conditions Precedent) of the 

 template SPA should be satisfied by the Purchaser.  Clause 2.5 should be amended (or supplemented) to 

 the extent any additional Conditions are included in Part of A of Schedule 1 (Conditions Precedent) on 

 a project specific basis which should be satisfied by the Vendor or both of the Parties. 
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Offshore Transmission System in accordance with the provisions of the 

Electricity Act 1989 and the Tender Regulations; or 

2.12.3 the Authority has effected, or has indicated its intention to effect, a property 

scheme to transfer all or a substantial part of the Business and the Assets under 

section 18 of Schedule 2A to the Electricity Act 1989 following the application 

for such scheme by either the Vendor or the Purchaser and the Authority has 

notified the Parties that such property scheme shall cause this Agreement to be 

terminated. 

Termination 

2.13 This Clause shall apply only in the circumstances referred to in Clause 2.12.  Where this 

Clause applies, this Agreement, other than Clauses 1 (Interpretation), 16 (Warranties), 20 

(Announcements and Confidentiality), 21.2 and 21.3 (Assignment), 21.4 and 21.5 (Entire 

Agreement), 21.10.1 (Taxation of payments), 21.10.2 (Payments net of Taxation), 21.11 

(Waiver), 21.12 (Counterparts), 21.13 (Variation), 23 (Notices) and 24 (Governing Law 

and Jurisdiction) shall automatically terminate with immediate effect and each Party's 

rights and obligations other than those specified above shall cease immediately on 

termination.  Such termination shall not affect the rights and obligations of the Vendor or 

the Purchaser existing before termination. 

Powers of the Authority 

2.14 The Parties acknowledge that the Authority is entitled to effect a property scheme in 

relation to all or any part of the Business or the Assets under paragraph 18 of Schedule 2A 

to the Electricity Act 1989, and that this Agreement may survive (in whole or in part), be 

amended by or be terminated by any such property scheme in the absolute discretion of the 

Authority. 

3. SALE AND PURCHASE 

Sale and Purchase 

3.1 Subject to Clauses 4.1 and 6 (Third Party Consents for Transfer of Assets and Contracts), 

the Vendor shall sell or procure to be sold and the Purchaser shall purchase the Business 

and the Assets as a going concern as at and with effect from the Completion Date.
14

 

Title 

3.2 Subject to Clause 6 (Third Party Consents for Transfer of Assets and Contracts), the 

Vendor has the right to transfer or to procure the transfer of legal and beneficial title to the 

Assets and sells or procures the sale of the Assets with Full Title Guarantee and free from 

any Encumbrance.
15

 

Consideration 

3.3 The consideration for the sale of the Business and the Assets shall be: 
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  Explanatory note:  see also explanatory note 2. 
15

  Explanatory note:  any circumstances that require the transfer of any Assets otherwise than with Full 

 Title Guarantee should be dealt with on a project specific basis. 
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3.3.1 the payment by the Purchaser to the Vendor at Completion of the Initial Purchase 

Price; 

3.3.2 the payment by the Purchaser of the Deferred Consideration (if any) in 

accordance with Clause 17; and 

3.3.3 the assumption by the Purchaser of the Assumed Liabilities pursuant to and in 

accordance with Clause 7.2. 

Apportionment of Consideration 

3.4 The Consideration payable by the Purchaser shall be apportioned in accordance with 

Column B of Schedule 2 (Assets).
16

 

Risk in the Assets 

3.5 Risk in the Assets shall pass to the Purchaser at Completion. 

4. EXCLUDED ASSETS AND CONTRACTS 

4.1 The sale and purchase of the Business and Assets pursuant to Clause 3.1 shall not include 

the assets set out in Part A of Schedule 4 (the "Excluded Assets") or the contracts set out 

in Part B of Schedule 4 (the "Excluded Contracts").
17

 

5. PAYABLES AND RECEIVABLES 
18

 

Payables 

5.1 The Vendor shall be responsible for all Payables incurred or attributable to any period prior 

to the Completion Date, and the Vendor shall indemnify and keep indemnified the 

Purchaser against all Losses which may be suffered or incurred by the Purchaser as a result 

of any neglect, default or omission on the part of the Vendor to pay when due or otherwise 

properly and promptly discharge any such Payables. 

5.2 The Purchaser shall be responsible for all Payables incurred or attributable to any period on 

or after the Completion Date, and the Purchaser shall indemnify and keep indemnified the 

Vendor against all Losses which may be suffered or incurred by the Vendor as a result of 

any neglect, default or omission on the part of the Purchaser to pay when due or otherwise 

properly and promptly discharge any such Payables. 

Receivables 

                                                      
16

  Explanatory note: the optimum apportionment of Consideration will be project specific, and should be 

 agreed by the parties having regard to the particular facts and circumstances of the relevant Offshore 

 Transmission System and the tax objectives of the parties. 
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  Explanatory note:  these provisions will only be required whether the Parties need to delineate between 

 the generation assets to be retained by the Vendor and the offshore transmission assets to be transferred 

 to the Purchaser.  See also explanatory note 5. 
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  Explanatory note:  provisions relating to Payables and Receivables should be included on a project 

 specific basis if relevant. 
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5.3 All Receivables accrued up to and including the Completion Date shall be payable to and 

be enforceable by the Vendor, and the Purchaser shall not take any steps to collect such 

Receivables nor shall it do anything to hinder or restrict the ability of the Vendor to collect 

such Receivables. If the Purchaser receives any payment in respect of a Receivable which 

accrued up to and including the Completion Date, any such monies shall be held on trust 

for the Vendor, and the Purchaser will immediately give details of any such receipts to the 

Vendor in writing and immediately pay to the Vendor any such amounts received. 

5.4 All Receivables accruing after the Completion Date shall be payable to and be enforceable 

by the Purchaser, and the Vendor shall not take any steps to collect such Receivables nor 

shall it do anything to hinder or restrict the ability of the Purchaser to collect such 

Receivables.  If the Vendor receives any payment in respect of a Receivable which accrues 

after the Completion Date, any such monies shall be held on trust for the Purchaser, and the 

Vendor will immediately give details of any such receipts to the Purchaser in writing and 

immediately pay to the Purchaser any such amounts received. 

6. THIRD PARTY CONSENTS FOR TRANSFER OF ASSETS AND CONTRACTS 

Assets
19

 

6.1 If any Third Party Consent is required to the transfer of the benefit of any of the Assets 

(which, for the purposes of Clauses 6.1 to 6.4 (inclusive) of this Agreement only shall 

exclude the Contracts) and has not been obtained to the reasonable satisfaction of the 

Purchaser at or prior to Completion, the Vendor and the Purchaser shall use their respective 

reasonable endeavours to obtain such Third Party Consent as soon as possible following 

Completion. 

Vendor as trustee 

6.2 After Completion, and until such time as that consent or agreement is obtained to the 

reasonable satisfaction of the Purchaser and the full benefit of the Assets transferred to the 

Purchaser, or the Purchaser elects as provided in Clause 6.3, the Vendor shall be deemed to 

hold the benefit of the applicable Assets in trust for the Purchaser and the Purchaser shall 

be entitled to the use and enjoyment of those Assets as against the Vendor and to receive 

the income therefrom (if any) to the extent that the Vendor is not constrained by operation 

of law or any third party from granting such use or enjoyment or the right to receive any 

income to the Purchaser, subject always to the Purchaser maintaining any such Assets in a 

good state of repair (fair wear and tear excepted) and providing adequate insurance in 

respect of it noting the Vendor's interest on any applicable insurance policy effected by the 

Purchaser. 

Exclusion of Assets 

6.3 If any necessary consent or agreement is refused or not obtained on or before the date being 

[three] months after Completion (or such longer period as the Purchaser may, at its sole 

discretion, determine) in respect of the applicable Asset, that Asset shall, if so elected by 

the Purchaser by written notice to the Vendor on or before such date, be deemed to have 

been excluded from the sale under this Agreement (and shall thereby be deemed to be an 

Excluded Asset) and the Vendor shall indemnify the Purchaser against all Losses relating 

                                                      
19

  Explanatory note:  see also explanatory note 4. 
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to such exclusion including, without limitation, relating to any assets acquired in 

replacement thereof. 

Property Contracts 

6.4 The provisions of Clauses 6.1 to 6.16 (inclusive) shall not apply to any consent, approval or 

licence required in relation to the assignment, transfer or novation of any Property 

Contracts, which shall be governed by the provisions of Schedule 5 (Sites and Property 

Contracts). 

Contracts
20

 

6.5 Save as provided in Clauses 6.6 to 6.18 (inclusive), the Purchaser shall assume 

responsibility as from the Completion Date for the due performance of all obligations 

under the Contracts and all liabilities arising or falling due for performance after the 

Completion Date under the Contracts. 

Assignment 

6.6 This Agreement constitutes, with effect from the Completion Date, an assignment of the 

Contracts if and to the extent the benefit of each such Contract can be assigned by the 

Vendor to the Purchaser without Third Party Consent. 

Co-operation 

6.7 Insofar as the Contracts comprise the benefit and burden of contracts which cannot be 

effectively assigned except by novation or with Third Party Consent: 

6.7.1 this Agreement shall not constitute an assignment or attempted assignment of the 

relevant Contract where such conduct would constitute a breach of the Contract; 

and 

6.7.2 the Vendor and the Purchaser shall co-operate and do anything which may 

reasonably be required to ensure, insofar as each is able, that the relevant 

Contracts are novated or the necessary Third Party Consent or other agreement is 

obtained, in each case on terms reasonably satisfactory to the Purchaser as soon 

as possible after Completion. 

Exclusion of Contracts 

6.8 If any requisite novation or Third Party Consent is refused or not obtained on or before the 

date being [three] months after Completion (or such longer period as the Purchaser may, at 

its sole discretion, determine) in respect of any Contract, the relevant Contract shall, if so 

elected by the Purchaser by written notice to the Vendor on or before such date, be deemed 

to have been excluded from the sale under this Agreement (and shall thereby be deemed to 

be an Excluded Contract) and the Vendor shall indemnify the Purchaser against all Losses 

relating to such exclusion including, without limitation, relating to any equivalent 

arrangements in replacement thereof. 

Vendor as trustee 
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  Explanatory note:  see also explanatory note 5. 
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6.9 After the Completion Date and until receipt of any requisite novation or Third Party 

Consent in respect of a relevant Contract or, if earlier, receipt of a written election from the 

Purchaser pursuant to Clause 6.8 (and other than in respect of any Contract to the extent it 

relates to an Asset excluded from the sale pursuant to Clause 6.3): 

6.9.1 the Vendor shall hold the benefit of that Contract and any Assets relating thereto 

on trust for the Purchaser and shall account to the Purchaser accordingly in 

respect of any monies or other benefits received by the Vendor in relation thereto 

and the Purchaser shall be entitled to the use and enjoyment of such Contracts 

and any Assets relating thereto to the extent the Vendor is not constrained by 

operation of law or any third party from granting such rights or benefits and 

subject always to the Purchaser maintaining any Asset relating thereto in a good 

state of repair (fair wear and tear excepted) and providing adequate insurance in 

respect of it is taken out by the Purchaser, noting the Vendor's interest on any 

applicable insurance policy effected by the Purchaser; and 

6.9.2 the Purchaser shall (if sub-contracting or agency is permissible under the relevant 

Contract) as the Vendor's sub-contractor or agent perform on behalf of the 

Vendor (but at the Purchaser's expense) all the obligations of the Vendor arising 

after the Completion Date (to the extent they have been disclosed to the 

Purchaser), 

but provided that if, in the circumstances described in Clause 6.8, any Contract does not 

permit sub-contracting or agency, the Parties shall make such other arrangements between 

themselves as may be permissible to implement so far as possible the effective transfer of 

the benefit and burden of such Contract to the Purchaser. 

Pre-Completion Date obligations 

6.10 Nothing in this Agreement shall require the Purchaser to perform any obligation falling due 

for performance or which should have been performed before the Completion Date. 

Liability for pre-Completion Date breach 

6.11 Nothing in this Agreement shall make the Purchaser liable for any act, neglect, default or 

omission in respect of any of the Contracts committed by the Vendor, or occurring, prior to 

the Completion Date, or for any Losses arising from any failure to obtain any novation or 

Third Party Consent in respect of any such Contract or from any breach of any Contract 

caused by this Agreement or Completion. 

Pre-Completion Date goods and services responsibility 

6.12 Nothing in this Agreement shall impose any obligation on the Purchaser for or in respect of 

any goods sold or services provided by the Vendor prior to the Completion Date. 

Vendor indemnity against Purchaser Losses 

6.13 The Vendor shall indemnify and keep indemnified the Purchaser against all Losses which 

may be suffered or incurred by the Purchaser as a result of any act, neglect, default or 

omission on the part of the Vendor to perform or comply with any obligation of the Vendor 

under the Contracts arising prior to the Completion Date. 

Purchaser indemnity against Vendor Losses 
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6.14 The Purchaser shall indemnify and keep indemnified the Vendor against all Losses which 

may be suffered or incurred by the Vendor as a result of any act, neglect, default or 

omission on the part of the Purchaser to perform or comply with any obligation of the 

Purchaser under the Contracts arising on or after the Completion Date.
21

 

 Vendor performance of non-assumed obligations 

6.15 The Vendor shall promptly perform any Contract or other obligation of the Vendor relating 

to the Assets which the Purchaser is not by this Agreement, or under any of the Contracts, 

required to perform and the Vendor shall indemnify and keep indemnified the Purchaser 

against all Losses which may be suffered or incurred by the Purchaser as a result of any act, 

neglect, default or omission on the part of the Vendor to perform or comply with any such 

obligation of the Vendor. 

Purchaser performance of non-assumed obligations 

6.16 The Purchaser may, at its sole discretion, perform any contract or other obligation which 

the Vendor should perform under this Clause 6 and, if it shall do so, the Vendor shall 

indemnify and keep indemnified the Purchaser against any Losses which may thereby be 

suffered or incurred by the Purchaser. 

Prepayments received by the Vendor 

6.17 Where anything (including any service) is to be provided or made available by, or any 

permission or consent is to be granted by, the Purchaser after the Completion Date but any 

payment (whether by way of deposit, pre-payment or otherwise) in respect of the price or 

cost of it has been received by the Vendor before the Completion Date, the Vendor shall 

pay a sum equal to the amount (a "Prepayment Amount") of that payment (excluding any 

amount in respect of output VAT for which the Vendor is required to account and less any 

Deposits in relation thereto and any amount due to the Vendor in relation thereto and 

transferred to the Purchaser pursuant to this Agreement as a Receivable) to the Purchaser at 

Completion, to the extent that such Prepayment Amount has been received by Completion, 

or immediately upon receipt by the Vendor, if later, and shall hold any such monies in trust 

for the Purchaser pending any such payment.  The Purchaser may set off any Prepayment 

Amount (in whole or in part) against any amounts payable to the Vendor on Completion 

pursuant to Clause 6.18 below and portion of the Consideration payable on Completion. 

Prepayments made by the Vendor 

6.18 Where anything (including any service) is to be provided or made available to, or any 

permission or consent is to be granted to, the Purchaser after the Completion Date, but any 

payment (whether by way of deposit, pre-payment or otherwise) in respect of the price or 

cost of it has been paid by the Vendor prior to the Completion Date, the Purchaser shall pay 

a sum equal to the amount of that payment (excluding any amount in respect of VAT) to 

the Vendor at Completion or immediately following any date, if later, upon which the 

Vendor shall produce to the Purchaser reasonable evidence of any amount so payable and 

the calculation thereof. 
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  Explanatory note:  any contractual commitments that need to be apportioned between the Purchaser and 

 the Vendor may otherwise be dealt with through assignment or novation.  In such circumstances, 

 Clauses 6.12 and 6.13 may not be necessary. 
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Relevant Permits  

6.19 To the extent that any Relevant Permits (including Environmental Permits) are capable of 

assignment and/or transfer, the Vendor shall assign and/or transfer such Relevant Permits 

to the Purchaser on or immediately following Completion or, in the case of a Key Permit, 

on Completion.  To the extent that any Relevant Permit cannot be assigned or transferred to 

the Purchaser, the Purchaser shall use all reasonable endeavours to obtain its own Relevant 

Permit as soon as reasonably practicable. 

6.20 In relation to any application to a Governmental Agency by, or on behalf of, the Vendor or 

the Purchaser in relation to the transfer and/or assignment of a Relevant Permit, each Party 

shall use reasonable endeavours to provide promptly to the other Party such information 

and assistance as that other Party shall reasonably request, provided that the Purchaser shall 

pay the Vendor's reasonable costs and expenses of providing any information or assistance 

which is required later than [six] months after Completion. 

7. ASSUMED AND EXCLUDED LIABILITIES 

No deemed assumption of Excluded Liabilities 

7.1 Nothing in this Agreement shall transfer or be deemed to transfer to the Purchaser or 

constitute or be deemed to constitute an acceptance or assumption by the Purchaser of any 

of the Excluded Liabilities or any other liability or obligation of the Vendor, whether in 

relation to the Business or otherwise, save as expressly set out in this Agreement or in any 

document in the agreed terms. 

Assumption of Assumed Liabilities 

7.2 The Purchaser shall with effect from the Completion Date assume and duly and properly 

perform, pay and discharge and indemnify the Vendor against all Assumed Liabilities. 

Assumed Liabilities definition 

7.3 "Assumed Liabilities" for the purposes of this Agreement means (and each is an 

"Assumed Liability"), subject to Clauses 6 and 7.4, all obligations and liabilities of the 

Vendor under the Contracts arising or falling due for performance on or after the 

Completion Date and specifically excluding any Excluded Liabilities as defined below. 

Reservation of Purchaser's rights 

7.4 Notwithstanding Clauses 7.1 (No deemed assumption of Excluded Liabilities) and 7.3 

(Assumed Liabilities definition): 

7.4.1 the assumption by the Purchaser of the Assumed Liabilities by means of this 

Agreement shall be without prejudice to any rights which the Purchaser may have 

against the Vendor under this Agreement; and 

7.4.2 the Assumed Liabilities shall not include any liability or obligation of the Vendor 

arising under this Agreement. 

Excluded Liabilities definition 

7.5 "Excluded Liabilities" for the purposes of this agreement means all liabilities other than 

the Assumed Liabilities including, without limitation: 
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7.5.1 any liability or obligation of the Vendor to the extent it relates to the Excluded 

Assets or the Excluded Contracts; 

7.5.2 any liability of the Vendor in respect of any person employed by the Vendor and 

assigned to the Business who ceased such employment prior to the Completion 

Date; 

7.5.3 any unknown or contingent creditors which are not recorded in the accounting 

records of the Business at the Completion Date; 

7.5.4 any liability or obligation of the Vendor which arises prior to Completion in 

respect of loss of profit, loss of revenue, interruption to any business or 

consequential or indirect loss of the Vendor; 

7.5.5 any liability of the Vendor to the extent that the Vendor is entitled to be 

indemnified therefor under a policy of insurance maintained by it prior to the 

Completion Date; and 

7.5.6 any liability for Taxation relating to the Business or the Assets for which the 

Vendor is or will become liable whether or not such liability has arisen or will 

have arisen at the Completion Date. 

Notification of claims relating to Assumed Liabilities 

7.6 The Vendor shall immediately notify the Purchaser if any action, claim or demand is 

brought or threatened against the Vendor in respect of any Assumed Liability and the 

Purchaser shall have the option to assume the defence of any such matter.  If the Purchaser 

declines to assume such defence, it shall be liable to the Vendor for all reasonable costs 

(including legal fees) subsequently incurred by the Vendor in connection with such defence 

and the Vendor shall be entitled to conduct such defence in such manner as it shall deem 

appropriate provided that the Vendor shall not settle the action, claim or demand without 

the consent of the Purchaser (not to be unreasonably withheld). 

Indemnity for Excluded Liabilities 

7.7 The Vendor shall continue to be responsible for and shall promptly discharge all debts, 

liabilities and obligations in connection with the Business not expressly assumed by the 

Purchaser pursuant to this Agreement (whether or not assumed by the Purchaser by 

operation of law) and shall indemnify the Purchaser against all Losses in respect of all such 

debts, liabilities and obligations. 

Decommissioning and Environmental Matters 

7.8 Without prejudice to Clauses 7.2 (Assumption of Assumed Liabilities) and 7.3 (Assumed 

Liabilities definition), the Parties agree and acknowledge that all past, present and future 

liabilities and obligations of the Vendor to any third party or Governmental Agency in 

relation to or arising from Decommissioning shall be assumed by the Purchaser in their 

entirety and the allocation of such liabilities and obligations under this Agreement is 

conclusive and the Purchaser shall discharge its responsibility and liability in relation 

thereto. 

7.9 Without prejudice to Clauses 7.2 (Assumption of Assumed Liabilities), 7.3 (Assumed 

Liabilities definition) and 7.8, the Parties agree and acknowledge that all past, present and 
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future liabilities and obligations to any third party or Governmental Agency in relation to 

Environmental Matters: 

7.9.1 shall be retained by the Vendor to the extent that such Environmental Matters 

relate to any act or omission prior to Completion, and the Vendor shall discharge 

its responsibility and liability in relation thereto; and 

7.9.2 shall be assumed by the Purchaser to the extent that such Environmental Matters 

relate to any act or omission following Completion, and the Purchaser shall 

discharge its responsibility and liability in relation thereto. 

7.10 Save in respect of any breach by the Vendor of the Environmental Warranties, neither 

Party shall bring any claim against the other Party (nor apply to join the other Party into 

proceedings commenced against the first mentioned Party) in respect of Decommissioning 

or any Environmental Matters for which the first mentioned Party is responsible pursuant 

to Clause 7.8 or 7.9. 

7.11 Save to the extent that such Losses are recoverable by the Purchaser as a result of any 

breach by the Vendor of the Environmental Warranties, each Party shall indemnify and 

keep indemnified the other Party against any Losses suffered or incurred by the other Party 

after the Completion Date in relation to or arising from Decommissioning or any 

Environmental Matters for which the first mentioned Party is responsible pursuant to  

Clause 7.8 or 7.9. 

7.12 In the event that any Governmental Agency seeks to impose responsibility or liability other 

than in accordance with the allocation of liabilities and obligations under Clauses 7.8 to 

7.11, the Parties shall communicate and confirm their agreement as to such allocation in 

relation to Decommissioning or any Environmental Matters to the Governmental Agency 

and either Party shall be entitled to produce a copy of this Agreement to such 

Governmental Agency notwithstanding any provisions in the rest of this Agreement 

relating to confidentiality. 

Tax filings 

7.13 The parties shall as soon as possible after Completion jointly elect by notice pursuant to 

section 178(5) CTA 2009, and make all necessary filings to the Inspector of Taxes as shall 

be required, in order to establish that the consideration for the transfer of that part of the 

Business Intellectual Property Rights and Business Records which comprises know-how 

(as that term is defined in section 176(1) CTA 2009) will not be treated for tax purposes as 

a payment for goodwill. 

8. SITES AND PROPERTY CONTRACTS 

The provisions of Part D of Schedule 5 (Sites and Property Contracts) shall apply in 

respect of the Sites. 

9. EMPLOYEES AND BENEFITS
22

 

The provisions of Part[s] B [and C] of Schedule 7 (Employees) shall apply. 
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  Explanatory note:  the inclusion of provisions relating to Employees will be project specific. 
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10. CONDUCT OF VENDOR ACTIVITIES BEFORE COMPLETION 

Protection of Business and Assets 

10.1 The Vendor shall take all reasonable steps to continue, and complete, the construction and 

commissioning of the Fixed Assets which form part of or relate to the Offshore 

Transmission System and which are necessary to carry on the Business in accordance with 

Good Industry Practice on or before the Target Completion Date. 

10.2 Pending Completion the Vendor shall take all reasonable steps to preserve and protect the 

Business and the Assets, including to maintain policies of insurance in accordance with 

Good Industry Practice, and shall notify the Purchaser in writing promptly of any adverse 

change in the Business or the Assets.   

Contracts 

10.3 Pending Completion the Vendor shall procure that, unless the Purchaser (in its absolute 

discretion) has given its prior written consent (not to be unreasonably withheld or delayed), 

it shall not after the date of this Agreement enter into any contract, contract amendment, 

variation, liability or commitment in relation to the Business which: 

10.3.1 is incapable of unilateral termination by the Vendor without penalty or 

compensation within [ ] months; 

10.3.2 results, or would result, in an expenditure or liability relating to the Business or 

the Assets in excess of £[ ] in any calendar year or £[ ] in aggregate; or 

10.3.3 results, or would result, in a commitment relating to the Business or the Assets 

for a period in excess of [ ] years,  

provided that, in each case, the Purchaser shall be entitled to give its consent on condition 

that the contract, liability or commitment will not transfer to the Purchaser on Completion 

(in which case the contract, liability or commitment shall be deemed to be an Excluded 

Contract). 

10.4 Pending Completion the Vendor shall consult the Purchaser in respect of the exercise of 

any discretion under the Key Contracts including: 

10.4.1 whether or not to exercise any rights under the relevant Key Contract (including 

any rights to terminate or rights in relation to variation); 

10.4.2 whether or not to waive (or choose not to enforce) any obligations of the 

counterparty under the relevant Key Contract in whole or in part or to seek or 

accept a waiver from the counterparty obligations under the relevant Key 

Contract; 

10.4.3 choosing between any options that arise concerning the manner in which the 

counterparty could perform the relevant Key Contract; and 

10.4.4 how to mitigate any problems that arise under or in connection with any Key 

Contract.   

10.5 The Vendor shall provide the Purchaser with all information as is reasonably necessary to 

facilitate any such consultation. 
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10.6 Following the conclusion of any such consultation the Purchaser shall, within a reasonable 

timeframe, acting reasonably, notify the Vendor in writing of its decision in respect of the 

matter and the Vendor shall exercise its discretion in the manner directed by the Purchaser. 

Changes to Relevant Permits and Site Consents 

10.7 Pending Completion the Vendor shall procure that, unless the Purchaser (not to be 

unreasonably withheld or delayed) has given its prior written consent, it shall not after the 

date of this Agreement: 

10.7.1 modify, alter, vary or surrender any Relevant Permit which is material to the 

Business; or 

10.7.2 modify, alter, vary or surrender any Site Consent which is material to the 

Business. 

Access and Assistance 

10.8 Pending Completion the Vendor shall, at convenient times and upon reasonable notice in 

writing to the Purchaser, procure that the Purchaser and any person authorised by it is given 

all access and information relevant to the Offshore Transmission System as the Purchaser 

may reasonably require, including (without limitation) permitting the Purchaser:  

10.8.1 to inspect the Assets and Sites (including to witness the state and progress of the 

construction of the Assets);  

10.8.2 to witness any testing of the Assets and to familiarise itself with the Assets and 

Sites; and  

10.8.3 to consult and meet with personnel or authorised representatives of the Vendor,  

 and the Vendor shall provide the Purchaser with such assistance and cooperation as the 

Purchaser shall reasonably require in relation to the provision of such access or 

information. 

10.9 For the purposes of receiving access or information pursuant to Clause 10.8, the Purchaser 

shall comply with: 

10.9.1 any reasonable rules as to access to the Vendor controlled Sites issued from time 

to time by the Vendor in writing to the Purchaser; 

10.9.2 the orders and instructions of any Vendor personnel or duly authorised 

representative in the event of an emergency; and 

10.9.3 the security vetting procedure of the Vendor. 

10.10 Pending Completion the Purchaser and/or its representatives shall be entitled to be present 

at regular meetings relating to the construction of the Assets and the Purchaser shall be 

given reasonable prior notice of every such meeting but so that in any event the Vendor 

will provide the Purchaser with such evidence as it shall reasonably require concerning the 

progress of the development and construction of the Assets or any thing that affects the 

Assets and will supply the Purchaser with copies of the following documents as and when 

the same shall be issued: 
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10.10.1 minutes of such meetings or notes and progress reports and other completed 

information prepared for such meetings; 

10.10.2 any [Certificate of Completion] referred to in this Agreement; 

10.10.3 further detailed drawings as and when produced relating to the Assets; 

10.10.4 any revised works programme in relation to the Assets; and 

10.10.5 progress photographs. 

Restrictions on Vendor Activities Before Completion 

10.11 Pending Completion the Vendor shall procure that, unless the Purchaser has consented in 

writing, it shall not in relation to the Business or Assets: 

10.11.1 acquire or dispose of, or agree to acquire or dispose of, any material part of the 

Business or any material Asset or undertaking or any material revenues, give or 

agree to give any option, right to acquire or call in respect of any material part of 

the Business or any material Asset or undertaking or any material revenues or 

assume or incur, or agree to assume or incur, any material liability, obligation or 

expense (actual or contingent); 

10.11.2 create, grant or give any mortgage, pledge, lien, charge, assignment, 

hypothecation or other agreement or arrangement which has the same or similar 

effect to the granting of security in respect of all or any part of the Assets or any 

other undertaking, property or assets of the Business, save for the granting of 

security in respect of a refinancing of the whole or part of any indebtedness 

incurred prior to the date of this Agreement; 

10.11.3 make any advance, loan or deposit of money in relation to the Business of the 

Assets other than in the ordinary course of business or cancel, release or assign 

any indebtedness owed to it, save for any indebtedness incurred in respect of a 

refinancing of the whole or part of any indebtedness incurred prior to the date of 

this Agreement; 

10.11.4 [pay its creditors (including any Payables) or defer any such payment otherwise 

than in the ordinary course or change its policy in relation to the payment of 

creditors; 

10.11.5 collect its debts (including any Receivables) or defer any such collection other 

than in the ordinary course or change its policy in relation to the collection of 

debtors; ]
23

 

10.11.6 make, or agree to make, capital commitments or expenditure exceeding £[ ]; 

10.11.7 lease, licence or part with or share possession or occupation of any of the Sites or 

any Sites which may be acquired by the Business or enter into an agreement or 

arrangement to do so; 
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  Explanatory note:  provisions relating to Payables and Receivables should be included on a project 

 specific basis where relevant. 
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10.11.8 enter into any partnership, joint venture or other profit sharing agreement; 

10.11.9 fail to renew or fail to take any action to defend or preserve any Business 

Intellectual Property Rights or Know-how; 

10.11.10 enter into any agreement or arrangement to license, part with or share any 

Business Intellectual Property Rights; 

10.11.11 initiate, settle or abandon any claim, litigation, arbitration or other proceedings or 

make any admission of liability in relation to the Business except, in any case, in 

relation to debt collection in the ordinary course of the business of sums not 

exceeding £[ ] for any single claim or as otherwise instructed by the Purchaser in 

writing; 

10.11.12 vary any terms of any of the policies of insurance of the Business, knowingly take 

any action which may invalid any such policies of insurance or take out any 

additional or replacement polices of insurance (other than renewals of such 

policies of insurance substantially the same terms as those in force at the date of 

this Agreement); 

10.11.13 enter into any transaction with any person in relation to the Business otherwise 

than at arms length and full value; 

10.11.14 make any proposal for the winding-up or liquidation of the Vendor; or 

10.11.15 change the auditors of the Business or make any change to its accounting 

practices or polices, except where such change is recommended by its auditors as 

a consequence of a change in generally accepted accounting practices or polices 

applicable to companies carrying on business of a similar nature, or as a 

consequence of a change of law.
24

 

10.12 [Pending Completion the Vendor shall procure that, unless the Purchaser has consented in 

writing (such consent not to be unreasonably withheld or delayed), it shall not, and shall 

procure that no Affiliate shall: 

10.12.1 make any material change (from the point of view of the relevant Designated 

Employee or category of Designated Employees) in the terms and conditions of 

employment (contractual or non-contractual), working practices or collective 

agreements relating to such practices of any Designated Employee or category of 

Designated Employees; 

10.12.2 employ or engage or assign any person to work in the Business or make any 

change in the remuneration of or (without limitation) other terms of employment 

of or vary the duties of or dismiss or terminate the employment of any Designated 

Employee with annual remuneration in excess of £[ ]; 

10.12.3 create or amend any employee share scheme applicable to any of the Designated 

Employees and/or grant or issue any options under any such scheme to any of the 

Designated Employees; or 
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  Explanatory note:  the restrictions applicable to the Vendor's activities before Completion will be 

 project specific (for example, to take account of any transferring employees and related pensions 

 arrangements). 
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10.12.4 adopt or participate in any pension scheme applicable to any of the Designated 

Employees (other than the existing pension schemes of the Business) or amend 

any of its existing pension schemes applicable to any of the Designated 

Employees or review any such scheme or vary or cease contributions made to any 

such scheme.]
25

 

Matters pending Completion 

10.13 Pending Completion the Vendor shall notify the Purchaser immediately of any matter, 

circumstance, act or omission which is or may be a breach of Clauses 10.3 to 10.7 and 

Clause 10.11 [and 10.12]. 

Relevant Permits 

10.14 Unless otherwise agreed by the Parties, within [ ] Business Days of the Effective Date, the 

Vendor shall provide the Purchaser with: 

10.14.1 details of all Relevant Permits; 

10.14.2 the compliance history in respect of each Relevant Permit; 

10.14.3 progress reports for any ongoing work required under the Relevant Permits; and 

10.14.4 details of Relevant Permits which the Vendor has not obtained, but is required to 

obtain or which it is in the process of obtaining. 

10.15 Unless otherwise agreed by the Parties, [ ] Business Days prior to the first Review Date, 

and [ ] Business Days prior to any subsequent Review Date, the Vendor shall provide the 

Purchaser with an update to the information listed in Clause 10.14. 

10.16 Unless otherwise agreed by the Parties, [ ] Business Days prior to the Completion Date, 

the Vendor shall provide the Purchaser with an update to the information listed in Clause 

10.14. 

10.17 For the duration of the Transition Plan the Vendor shall provide within a reasonable 

timeframe any information the Purchaser may reasonably require for the purposes of 

transferring, assigning or applying for any Relevant Permit. 

Key Contracts Update 
26

 

10.18 Pending Completion the Vendor shall promptly provide to the Purchaser a copy of any new 

Contract entered into in accordance with Clause 10.3 or otherwise. 

10.19 On the first Review Date, and any subsequent Review Date, the Vendor shall provide the 

Purchaser with a revised Part A of Schedule 6 (Key Contracts and Key Permits) and the 

Parties shall agree the revisions (if any) at the meeting on each applicable Review Date.  
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  Explanatory note:  This Clause 10.12 would only be applicable in the event that, on a project specific 

 basis, it was considered that the Transfer Regulations apply. 
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  Explanatory note:  to consider whether the Parties shall be entitled to refer to an independent expert any 

 material disagreement in relation to any update or further revisions to be agreed pursuant to Clauses 

 10.18 to 10.34. 
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10.20 The Parties shall meet [ ] Business Days prior to Completion to agree any further revisions 

necessary to Part A of Schedule 6 (Key Contracts and Key Permits). 

Excluded Contracts Update 

10.21 On the first Review Date, and any subsequent Review Date, the Vendor shall provide the 

Purchaser with a revised Part B of Schedule 4 (Excluded Assets and Contracts) and the 

Parties shall agree the revisions (if any) at the meeting on each applicable Review Date. 

10.22 The Parties shall meet [ ] Business Days prior to Completion to agree any further revisions 

necessary to Part B of Schedule 4 (Excluded Assets and Contracts). 

Key Permits Update 

10.23 Pending Completion the Vendor shall promptly notify the Purchaser if it obtains any new 

Relevant Permit.    

10.24 On the first Review Date, and any subsequent Review Date, the Vendor shall provide the 

Purchaser with a revised Part B of Schedule 6 (Key Contracts and Key Permits) and a 

revised Part C of Schedule 6 (Key Contracts and Key Permits) and the Parties shall agree 

the revisions (if any) at the meeting on each applicable Review Date.  

10.25 The Parties shall meet [ ] Business Days prior to Completion to agree any further revisions 

necessary to Part B of Schedule 6 (Key Contracts and Key Permits) or to Part C of 

Schedule 6 (Key Contracts and Key Permits). 

Key Site Consents Update 

10.26 Pending Completion the Vendor shall promptly notify the Purchaser if it obtains any new 

Site Consent.    

10.27 On the first Review Date, and any subsequent Review Date, the Vendor shall provide the 

Purchaser with a revised Part B of Schedule 5 (Sites and Property Contracts) and a revised 

Part C of Schedule 5 (Sites and Property Contracts) and the Parties shall agree the 

revisions (if any) at the meeting on each applicable Review Date.  

10.28 The Parties shall meet [ ] Business Days prior to Completion to agree any further revisions 

necessary to Part B of Schedule 5 (Sites and Property Contracts) or to Part C of Schedule 5 

(Sites and Property Contracts). 

Fixed And Moveable Assets Update 

10.29 Pending Completion the Vendor shall promptly notify the Purchaser of the acquisition or 

creation of any: 

10.29.1 new fixed asset or plant and equipment which is annexed to or forms part of the 

Sites; and/or 

10.29.2 new loose plant, machinery, tools or furniture employed in the Business. 

10.30 On the first Review Date, and any subsequent Review Date, the Vendor shall provide the 

Purchaser with a revised Schedule 3 (Fixed and Moveable Assets) and the Parties shall 

agree the revisions (if any) at the meeting on each applicable Review Date.  
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10.31 The Parties shall meet [ ] Business Days prior to Completion to agree any further revisions 

necessary to Schedule 3 (Fixed and Moveable Assets). 

Excluded Assets Update 

10.32 Pending Completion the Vendor shall promptly notify the Purchaser of the acquisition or 

creation of any new property or assets relating to the Offshore Transmission System and/or 

the Business which is not necessary to carry out the Business in accordance with Good 

Industry Practice. 

10.33 On the first Review Date, and any subsequent Review Date, the Vendor shall provide the 

Purchaser with a revised Part A of Schedule 4 (Excluded Assets and Contracts) and the 

Parties shall agree the revisions (if any) at the meeting on each applicable Review Date. 

10.34 The Parties shall meet [ ] Business Days prior to Completion to agree any further revisions 

necessary to Part A of Schedule 4 (Excluded Assets and Contracts). 

[Designated Employee Update 

10.35 Without prejudice to Clause 10.12: 

10.35.1 on the first Review Date, and any subsequent Review Date, the Vendor shall 

provide the Purchaser with a revised Part A of Schedule 7 (Employees); and 

10.35.2 the Vendor, shall provide the Purchaser with a revised Part A of Schedule 7 

(Employees) [●] Business Days prior to completion.]
27

 

11. TRANSITION PLAN 

11.1 The Vendor shall prepare a Transition Plan not more than [ ] [months] [Business Days] 

following the Effective Date and the Parties shall implement its provisions in accordance 

with Schedule 11 (Transition Plan) and the provisions of this Clause 11. 

11.2 Each Party requires the other Party to actively engage and cooperate with it between the 

date [] [months] [Business Days] after the Effective Date and the Completion Date in 

order to effect an orderly and successful transfer of the Business and Assets in accordance 

with Good Industry Practice.  The Transition Plan shall, inter alia, set out: 

11.2.1 a description of those actions necessary to achieve this; 

11.2.2 the timeframes for the implementation of each part of the Transition Plan, taking 

into account any applicable law or regulation (including the Utilities Contracts 

Regulations 2006); 

11.2.3 the milestones that need to be met by the Vendor and/or the Purchaser; 

11.2.4 a clear delineation of responsibilities as between the Purchaser and the Vendor 

for each part of the Transition Plan; and 

11.2.5 those other matters as set out in Schedule 11 (Transition Plan). 
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  Explanatory note: This Clause 10.36 will only be required if there are Designated Employees of the 

 Business. 
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11.3 Within [ ] [months] [Business Days] of the Effective Date the Parties shall meet to discuss 

the preparation of the Transition Plan.  Within [ ] [months] [Business Days] of the 

Effective Date the Vendor shall submit the Transition Plan to the Purchaser for approval.  

If the Purchaser objects to all or part of the Transition Plan, it shall notify the Vendor in 

writing of its objection and the grounds for its objection.  No later than [5] Business Days 

after the date the Vendor receives the notice from the Purchaser pursuant to this Clause 

11.2 the Parties shall meet to try to agree the Transition Plan.  If the Parties are unable to 

agree the Transition Plan within [ ] [months] [Business Days] of the Effective Date any 

matter in dispute shall be referred to an independent expert who shall be appointed in 

accordance with Clause 11.4 and the decision of the independent expert on the matter in 

dispute shall be binding on the Parties except in the case of manifest error. 

11.4 The Parties (acting together) shall, within [ ] [Business Days] of any failure to agree the 

Transition Plan within the time period set out in Clauses 11.3 or 11.5, appoint an 

independent expert to resolve any matter in dispute under the Transition Plan by agreement 

and, if the Parties fail to agree the appointment of the independent expert within the above-

mentioned [ ] [Business Day] period, the independent expert shall be appointed by the 

President for the time being of the Institution of Engineering and Technology on the 

application of either Party. 

11.5 The Vendor or the Purchaser may, from time to time, propose to amend or revise (in whole 

or in part) the Transition Plan.  No later than [5] Business Days after the date on which one 

Party receives notice from the other Party of a proposed amendment or revision to the 

Transition Plan, the Parties shall meet to try to agree any amendment or revision to the 

Transition Plan.  If the Parties are unable to agree any amendment or revision to the 

Transition Plan within [20] Business Days any matter in dispute shall be referred to an 

independent expert who shall be appointed in accordance with Clause 11.4 and the decision 

of the independent expert on the matter in dispute shall be binding on the Parties except in 

the case of manifest error. 

12. REVIEW PROCESS 

12.1 On the Review Date, each Party shall use reasonable endeavours to: 

12.1.1 demonstrate (in a manner satisfactory to the other Party) that the Completion 

Conditions for which it is responsible are likely to be fully satisfied by the Target 

Completion Date; and 

12.1.2 acknowledge and agree the terms of any supplementary list provided by the 

Vendor in accordance with Clauses 10.18 to 10.35. 

12.2 If the Parties (acting reasonably) are not satisfied on the Review Date that all of the 

Completion Conditions are likely to be fully satisfied on or before the Target Completion 

Date: 

12.2.1 either Party may promptly afterwards by service of a notice on the other Party 

waive any relevant Completion Condition pursuant to Clause 2.5 or Clause 2.4; 

or 

12.2.2 the Parties may agree in writing: 
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(A) a new Review Date, provided that any such new Review Date shall be no 

more than [one] month prior to the then Target Completion Date (in 

which case this Clause shall apply to the new Review Date); 

(B) a new Review Date and a new Target Completion Date, provided that any 

such new Review Date shall be no more than [one] month prior to such 

new Target Completion Date (in which case this Clause shall apply to the 

new Review Date and the new Target Completion Date); or  

(C) a new Target Completion Date.
28

 

13. CERTIFICATION OF FINAL COMPLETION AND COMMISSIONING OF 

OFFSHORE TRANSMISSION SYSTEM 

The provisions of Schedule 12 (Certification of Final Completion and Commissioning of 

Offshore Transmission System) shall apply. 

14. COMPLETION OF SALE AND PURCHASE 

Completion Date 

14.1 Completion shall take place at [address] at [time] [a.m./p.m.] on the [fifth] Business Day 

following the satisfaction or waiver of all the Completion Conditions or at such other place 

or time as the Vendor and Purchaser shall agree in accordance with Clause 12. 

Vendor's Obligations 

14.2 At Completion, the Vendor shall deliver or cause to be delivered to the Purchaser the items 

set out in Part A of Schedule 10 (Completion Obligations). 

Purchaser's Obligations 

14.3 At Completion:  

14.3.1 the Purchaser shall deliver to the Vendor, the items set out in Part B of Schedule 

10 (Completion Obligations); and  

14.3.2 the Purchaser shall pay by electronic transfer to the account of the Vendor (details 

of which shall be provided in writing to the Purchaser no later than [five] 

Business Days before the date of Completion) the Initial Purchase Price in 

accordance with Clause 3.3 and receipt of such sum shall constitute a valid 

discharge of the Purchaser's obligations under Clause 3.3.1. 

15. VENDOR'S DEFAULT AT COMPLETION 

15.1 The Purchaser shall not be obliged to complete this Agreement unless the Vendor complies 

with the requirements of Clause 14.2. 
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  Explanatory note:  Ofgem expects to be consulted by the Parties if there is a material slippage in 

 progress towards the Target Completion Date requirements.  Ofgem also expects that it will be 

 consulted in relation to any agreement to set a new Review Date later than one month prior to the initial 

 Target Completion Date or to set a new Target Completion Date. 
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15.2 If in any respect the requirements of Clause 14.2 are not complied with at the time and on 

the date set for Completion, the Purchaser may: 

15.2.1 defer Completion with respect to the Business and/or some or all of the Assets to 

a date selected by the Purchaser being no later than [ ] Business Days after that 

date (in which case this Clause shall apply to Completion as so deferred); or 

15.2.2 proceed to Completion as far as practicable (including, at the Purchaser's option, 

completion of the purchase of some only of the Assets) and in any case without 

prejudice to its rights under this Agreement. 

16. WARRANTIES 

Power and Authority 

16.1 Each Party warrants to each of the other Parties that it has full power and authority to enter 

into and perform its obligations under this Agreement and that this Agreement is a valid 

and binding obligation on it in accordance with its terms. 

Vendor's warranties 

16.2 Subject to the limitations in Schedule 9 (Limitations on Liability), the Vendor warrants and 

represents to the Purchaser in the terms of the Warranties (in Schedule 8). 

16.3 The only Warranties given:  

16.3.1 in respect of Environmental Matters are the Environmental Warranties and each 

of the other Warranties shall be deemed not to be given in relation to 

Environmental Matters; and 

16.3.2 in respect of Taxation are the Tax Warranties and each of the other Warranties 

shall be deemed not to be given in relation to Taxation. 

16.4 Subject to the limitations in Schedule 9 (Limitations on Liability), the Vendor shall procure 

and warrants and represents to the Purchaser that the Warranties will be true and accurate 

at Completion by reference to the facts and circumstances then subsisting and, for this 

purpose, the Warranties shall be deemed to be repeated at Completion as if any express or 

implied reference in the Warranties to the date of this Agreement was replaced by a 

reference to the date of Completion.  

16.5 Each of the Warranties shall be construed as a separate warranty and except where this 

Agreement expressly provides otherwise, each Warranty is not limited by the other 

provisions of this Agreement, including the other Warranties. 

Vendor's Knowledge 

16.6 Where any of the Warranties is qualified by the expression "to the best of the knowledge, 

information and belief of the Vendor" or "so far as the Vendor is aware" or any similar 

expression, that Warranty shall be deemed to be given only on the basis of matters within 

the actual knowledge of any employee or officer of the Vendor involved or concerned in 

the Offshore Transmission System and/or the Business. 

16.7 The Vendor shall immediately disclose to the Purchaser any matter or thing which arises or 

of which it may become aware after entering into this Agreement which is inconsistent 
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with or a breach of any of the Warranties or which will or may be a breach of any Warranty 

when the Warranties are repeated at Completion or which might render any of the 

Warranties misleading or would be material to a purchaser for value of the Assets and 

Business. 

Purchaser's reliance 

16.8 The Vendor acknowledges that, in entering into this Agreement, the Purchaser has relied 

upon prior representations by the Vendor in the terms of the Warranties. 

Purchaser's knowledge 

16.9 Subject to the limitations in Schedule 9 (Limitations on Liability), the Purchaser may claim 

that any of the Warranties is or was untrue or misleading or has or had been breached even 

if the Purchaser could have discovered on or before entering into this Agreement or before 

Completion that the Warranty in question was untrue, misleading or had been breached and 

Completion shall not in any way constitute a waiver of any of the Purchaser's rights.  

17. DEFERRED CONSIDERATION
29

 

17.1 If the Ex Post Valuation is greater than the Initial Purchase Price, the Vendor shall be 

entitled to receive, by way of additional consideration, the amount by which the Ex Post 

Valuation exceeds the Initial Purchase Price.  

17.2 If the Ex Post Valuation is less than the Initial Purchase Price, the Deferred Consideration 

shall be zero and the Vendor shall not be entitled receive any additional consideration nor 

shall the Vendor be required to repay to the Purchaser any amount. 

17.3 Any additional consideration payable by the Purchaser under Clause 17.1 shall be payable 

within [ ] Business Days of the date on which Ofgem notifies the Parties of the Ex Post 

Valuation (the "Ex Post Valuation Notice") and shall be paid by electronic transfer to the 

account of the Vendor (details of which shall be provided in writing to the Purchaser no 

later than [ ] Business Days after the date of the Ex Post Valuation Notice) in accordance 

with Clause 3.3 and receipt of such sum shall constitute a valid discharge of the Parties 

obligations under Clause 3.3.2. 

17.4 Any payment payable under this Clause 17 shall be made in full without any set off or 

counter claim howsoever arising and shall be free and clear of and without deduction of, or 

withholding for or on account of, any amount which is due and payable by any Party under 

this Agreement.  

18. POST COMPLETION ACTIVITIES 

Access to information 

18.1 For a period of [2] years from Completion and except to the extent that it may infringe 

competition, data-protection or other relevant laws or duties of confidentiality owed to 

third parties: 

18.1.1 the Purchaser will make the Business Records available for inspection by 
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  Explanatory note: any deferred consideration to be paid pursuant to this Clause will result in a pro rata 

 increase to the apportionments specified in Schedule 2. 
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representatives of the Vendor at all reasonable times during business hours on 

reasonable advance notice being given.  The Purchaser will allow the Vendor's 

representatives to take copies, at the Vendor's expense, of any of the Business 

Records reasonably required by them; and 

18.1.2 the Vendor will make available any books and records not delivered to the 

Purchaser which contain information which should be provided to the Purchaser 

or which is required for the purpose of the Business or any tax or other return in 

connection with it for inspection by representatives of the Purchaser during 

business hours on reasonable advance notice being given.  The Vendor will allow 

the Purchaser's representatives to take copies, at the Purchaser's expense, of any 

of those books and records reasonably required by them.  The directors, 

employees, auditors and other professional advisers of the Vendor shall be 

instructed to give promptly to the Purchaser and any persons authorised by it all 

information that it may reasonably require. 

18.2 To the extent that inspection or copies of Business Records or books and records are 

required for the purpose of any tax or other similar return the duration of Clause 18.1 may 

be extended to cover a period of seven years from Completion provided and in a manner 

that such arrangements would not infringe any competition, data-protection or other 

relevant laws or duties of confidentiality owed to third parties. 

Insurance 

18.3 If, at any time after Completion, the Vendor receives any insurance or other monies from a 

third party in respect of the Business (other than in respect of an Excluded Liability), then 

the Vendor shall pay to the Purchaser as soon as reasonably practicable the amount 

recovered less an amount equal to any liability of the Vendor to Taxation which would not 

have arisen but for the receipt of such monies. 

18.4 If, at any time after Completion, the Purchaser receives any insurance or other monies from 

a third party in respect of an Excluded Liability then the Purchaser shall pay to the Vendor 

as soon as reasonably practicable the amount recovered less an amount equal to any 

liability of the Purchaser to Taxation which would not have arisen but for the receipt of 

such monies. 

Correspondence 

18.5 All notices, correspondence, information, orders or enquiries relating to the Business or 

any of the Business Assets which are received by the Vendor on or after Completion shall 

immediately be forwarded to the Purchaser. 

Notification to Secretary of State 

18.6 The Purchaser shall, within [ ] Business Days following the Completion Date, deliver to 

the Secretary of State a notice in accordance with section 112 of the Energy Act 2004. 

19. VAT, CAPITAL ALLOWANCES AND RELATED MATTERS 
30

 

19.1 All sums payable under this Agreement shall be exclusive of VAT, and where a sum is 

paid pursuant to this Agreement in consideration for any supply (or deemed supply) of 
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  Explanatory note:  see also explanatory note 2. 
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goods or services the payer shall, in addition to the consideration payable for such supply, 

pay an amount equal to the VAT (if any) arising in respect of such supply against the 

production of a valid VAT invoice. 

19.2 The Vendor and the Purchaser consider that the sale of the Business and Assets is a transfer 

of a business as a going concern and that the Business is capable of separate operation for 

the purposes of both section 49(1) VATA and article 5 of the Value Added Tax (Special 

Provisions) Order 1995 (SI 1995/1268), and the parties shall use all reasonable endeavours 

to procure that the sale of the Business and Assets pursuant to this Agreement is treated by 

HM Revenue and Customs as such.  

19.3 The Purchaser shall, prior to the Completion Date, make a written application to HM 

Revenue and Customs for confirmation that the sale of the Business and Assets pursuant to 

this Agreement will be treated as a transfer of a going concern capable of separate 

operation, for the purposes of VAT. The Vendor will provide to the Purchaser or its 

authorised agents all such reasonable assistance, cooperation and information as may be 

reasonably requested in respect of preparing and submitting the written application to HM 

Revenue and Customs. 

19.4 If HM Revenue and Customs confirm prior to the Completion Date, in response to the 

written application to be made under Clause 19.3, that the sale of the Business and Assets 

pursuant to this Agreement will be treated as a transfer of a going concern capable of 

separate operation, for the purposes of VAT, then: 

19.4.1 The Vendor and the Purchaser shall treat the sale of the Business and Assets as 

neither a supply of goods nor services for the purposes of VAT; 

19.4.2 The Vendor shall retain and preserve all records of the Business in relation to 

VAT up to Completion but shall make the same available to the Purchaser or its 

authorised agents for inspection at reasonable times and copying at the 

Purchaser's expense for the period of six years from Completion; 

19.5 If HM Revenue and Customs confirm in response to the written application to be made 

under Clause 19.3 and prior to the Completion Date, that in its view the sale of the 

Business and Assets pursuant to this Agreement does not constitute a transfer of a going 

concern capable of separate operation, for the purposes of VAT, then the Purchaser shall, 

subject to the Vendor delivering to it a valid VAT invoice, pay to the Vendor in addition to 

the Consideration the VAT thereon no later than six Business Days before the last date on 

which the Vendor is required to submit a VAT return to HM Revenue and Customs in 

respect of the Vendor's VAT accounting period in which Completion occurs (such date 

referred to in this Agreement as the "VAT due date"). 

19.6 If HM Revenue and Customs do not respond to the written application to be made under 

Clause 19.3 by the Completion Date then the Purchaser shall at the same time as the 

Consideration becomes payable pursuant to this Agreement pay into the Escrow Account 

an amount equal to the VAT arising on the Consideration (the "Escrow Amount"). The 

Escrow Amount shall be held in the Escrow Account to the Purchaser's order.  

19.7 In the event that a response from HM Revenue and Customs to the written application to be 

made under Clause 19.3 is received after the Completion Date but before the VAT due 

date, the parties hereby agree as soon as practicable to instruct the Escrow Bank to deal 

with the Escrow Amount in the following manner: 
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19.7.1 to pay the Escrow Amount (including accrued interest) to the Purchaser in the 

event that HM Revenue and Customs confirm that the sale of the Business and 

Assets pursuant to this Agreement will be treated as a transfer of a going concern 

capable of separate operation, for the purposes of VAT; or 

19.7.2 to pay the Escrow Amount (including accrued interest) to the Vendor in the event 

that HM Revenue and Customs confirm that the sale of the Business and Assets 

pursuant to this Agreement does not in their view constitute a transfer of a going 

concern capable of separate operation, for the purposes of VAT (whereby the 

Vendor agrees to provide the Purchaser with a valid VAT invoice). 

19.8 In the event that a response from HM Revenue and Customs to the written application to be 

made under Clause 19.3 is not received by the VAT due date the Vendor may, in its sole 

discretion, seek the Purchaser's agreement (such agreement not to be unreasonably 

withheld) to instruct the Escrow Bank to pay the Escrow Amount (including accrued 

interest) to the Vendor no later than three Business Days after the VAT due date (whereby 

the Vendor agrees to provide the Purchaser with a valid VAT invoice). 

19.9 If a payment is made to the Vendor pursuant to Clause 19.8 and HM Revenue and Customs 

subsequently confirm, in response to the written application to be made under Clause 19.3 

that the sale of the Business and Assets pursuant to this Agreement will be treated as the 

transfer of a going concern capable of separate operation, for the purposes of VAT, the 

Vendor shall as soon as reasonably practicable issue to the Purchaser a VAT credit note 

equal to the Escrow Amount. 

19.10 The Purchaser warrants: 

19.10.1 that it intends to carry on the same kind of business in relation to the Business 

and the Assets with effect from Completion and without interruption as that 

carried on by the Vendor prior to Completion; 

19.10.2 that it, or the representative member of its VAT group, is registered for VAT and 

on or before Completion shall provide the Vendor with a copy of its Certificate of 

Registration;  

19.10.3 that it or a relevant associate for the purposes of Part 1 of Schedule 10 to VATA 

shall prior to Completion exercise an option to tax any property comprised in the 

Assets to be sold pursuant to the terms of this Agreement for the purposes of Part 

1 of Schedule 10 to VATA with effect from no later than the Completion Date: 

19.10.4 that it shall not revoke, nor allow any other person to revoke, nor allow anything 

to be done which could result in HM Revenue and Customs revoking the option 

to tax described in Clause 19.10.3 either before of after Completion to the extent 

that such revocation would or could prejudice the treatment described at Clause 

19.2;  

19.10.5 that it shall give written confirmation of the option to tax described in Clause 

19.10.3 to HM Revenue and Customs in accordance with paragraph 20 of 

Schedule 10 to VATA or shall procure that such notice is given, in either case 

prior to the Completion Date; and 

19.10.6 that it shall provide the Vendor with a copy of such notification referred to in 

Clause 19.10.5 prior to the Completion Date and a copy of the acknowledgement 
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by HM Revenue and Customs of such notification as and when received by the 

Purchaser. 

19.11 The Purchaser hereby notifies the Vendor that paragraph 5(2B) Value Added Tax (Special 

Provisions) Order 1995 does not apply to the Purchaser. 

Capital Allowances 

19.12 The Vendor shall provide to the Purchaser and its professional advisers such information as 

is in its possession, as shall be requested in writing by the Purchaser from time to time and 

as shall reasonably be required to enable the Purchaser to make or substantiate a claim for 

capital allowances in respect of the value of plant and machinery installed and included 

within the Assets agreed to be sold and purchased pursuant to this Agreement or in respect 

of industrial buildings comprised in the same Assets.  Nothing shall prevent the Vendor 

from making claims for capital allowances in respect of periods prior to Completion. 

19.13 It is agreed by the Vendor and the Purchaser that the sum of £[ ] ("the Agreed Fixtures 

Sum") is apportioned from the Consideration to the sale and purchase of the Fixtures 

pursuant to this Agreement.  For the purposes of this Clause the expression "Fixtures" 

means all items which form part of the buildings comprised in the Assets to be transferred 

pursuant to this Agreement (other than machinery and plant that is an integral feature for 

the purposes of section 33A(5) of the Capital Allowances Act 2001) and which may qualify 

as machinery or plant for the purposes of a claim for capital allowances under the Capital 

Allowances Act 2001 ("CAA"). 

19.14 It is agreed by the Vendor and the Purchaser that the sum of £[ ] ("the Agreed Integral 

Features Sum") is apportioned from the Consideration to the sale and purchase of the 

Agreed Integral Features pursuant to this Agreement.  For the purposes of this Clause the 

expression "Integral Features" means all items which form part of the buildings comprised 

in the Assets to be transferred pursuant to this Agreement (which are integral features for 

the purposes of section 33A(5) of the Capital Allowances Act 2001) and which may qualify 

as machinery or plant for the purposes of a claim for capital allowances under the CAA. 

19.15 The Purchaser agrees that it shall not under any circumstances claim capital allowances in 

respect of expenditure incurred by it on the Fixtures or the Integral Features pursuant to 

this Agreement except in respect of an amount which in aggregate is equal to the Agreed 

Fixtures Sum or the Agreed Integral Features Sum, respectively. 

19.16 The Vendor and the Purchaser agree that they shall jointly make an election pursuant to 

Section 198 CAA that the Agreed Fixtures Sum and the Agreed Integral Features Sum shall 

be fixed as the portion of the Consideration which shall be treated as expenditure incurred 

by the Purchaser on the provision of the Fixtures and the Integral Features (respectively) 

for the purposes of Sections 198 CAA and that they shall give notice of such election in the 

form, or substantially in the form, of the draft annexed hereto and thereupon the Vendor 

shall, (with the authority of the Purchaser which is hereby given by the Purchaser) submit 

such notice to the Vendor's Inspector of Taxes. 

19.17 The parties agree, in making the election referred to in Clause 19.16, to comply with all the 

requirements of Section 201 CAA and other requirements of legislation and HM Revenue 

& Customs practice from time to time in force and shall comply with all relevant time 

limits.  In particular, but without prejudice to the generality of the foregoing, the Vendor 

and the Purchaser shall each provide a Notice of Election to HM Revenue & Customs as in 

the form required by Sections 198 and 201 CAA in the agreed terms and shall ensure that a 
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copy of the notice shall accompany its return for its "relevant period" for the purposes of 

Section 201(4) CAA.  The Vendor and the Purchaser shall take such other action as the 

Vendor shall reasonably require to give effect to an election. 

19.18 It is agreed by the Vendor and the Purchaser that the sum of £[    ] ("the Agreed 

Industrial Buildings Sum") is apportioned from the Consideration to the sale and 

purchase of the Industrial Buildings pursuant to this Agreement.  For the purposes of this 

Clause the expression "Industrial Buildings" means all items which form part of the 

buildings comprised in the Assets to be transferred pursuant to this Agreement and which 

may qualify as industrial buildings for the purposes of a claim for capital allowances under 

Part 3 of CAA. 

19.19 The Purchaser agrees that it shall not under any circumstances claim capital allowances 

under Part 3 CAA in respect of expenditure incurred by it on the Industrial Buildings 

pursuant to this Agreement except in respect of an amount which in aggregate is equal to 

the Agreed Industrial Buildings Sum. 

19.20 To the extent that the Consideration exceeds the aggregate of the Agreed Fixtures Sum, the 

Agreed Integral Features Sum and the Agreed Industrial Buildings Sum the Parties agree 

that it shall be apportioned to the items comprised in the Assets other than Fixtures, the 

Integral Features or Industrial Buildings. 

20. ANNOUNCEMENTS AND CONFIDENTIALITY 

Announcements 

20.1 No Party shall release any announcement or, except as provided in this Agreement, 

despatch any announcement or circular relating to this Agreement unless the form and 

content of such announcement or circular have been submitted to, and agreed by, the other 

Party.  Nothing in this Clause 20.1 shall prohibit any Party from making any announcement 

or despatching any circular as required by law or any regulatory body in which case, the 

announcement shall only be released or despatched after consultation with the other Party 

and after taking into account the reasonable requirements of the other Party as to the 

content of such announcement. 

Confidentiality 

20.2 Each Party undertakes to the other that, subject to Clause 20.3, unless the prior written 

consent of the other Party shall first have been obtained it shall, and shall procure that its 

officers, employees, advisers and agents shall keep confidential and shall not by failure to 

exercise due care or otherwise by any act or omission disclose to any person whatever, or 

use or exploit commercially for its or their own purposes, any of the confidential 

information of the other Party.  For the purposes of this Clause 20, "confidential 

information" includes the contents of this Agreement and any other agreement or 

arrangement contemplated by this Agreement and: 

20.2.1 information of whatever nature concerning the Business, the Assets, liabilities, 

dealings, transactions, Know-how, customers, suppliers, processes or affairs of 

the other Party, their holding companies, subsidiaries and subsidiaries of their 

holding companies from time to time; and 

20.2.2 information which is expressly indicated to be confidential in relation to the Party 

disclosing it or its holding companies, subsidiaries or subsidiaries of its holding 
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companies from time to time, 

which any Party may from time to time receive or obtain (verbally or in writing or in 

electronic form) from any Party as a result of negotiating, entering into or performing its 

obligations pursuant to this Agreement and provided that such information regarding the 

Business and the Assets in relation to the period before Completion shall not be 

confidential information of the Vendor following Completion and such information 

concerning the Business and the Assets in relation to the period after Completion shall be 

confidential information of the Purchaser. 

20.3 The restrictions imposed by Clause 20.2 shall not apply to the disclosure of any 

information by a Party ("disclosing party"): 

20.3.1 to the extent that the relevant confidential information is in the public domain 

otherwise than as a result of a breach of such undertaking of confidentiality; 

20.3.2 to its officers, employees, advisers and agents, in each case, to the extent required 

to enable such Party to carry out its obligations under this agreement and who 

shall in each case be made aware by such Party of its obligations under this 

Agreement and shall be required by such Party to observe the same restrictions on 

the use of the relevant information as are contained in this Clause; 

20.3.3 to the extent required by or in accordance with applicable law or regulation or 

under any Industry Document to be disclosed to any person who is authorised or 

required by such applicable law or regulation or Industry Document to receive the 

same; 

20.3.4 to a court, arbitrator or administrative tribunal in the course of proceedings before 

it to which the disclosing party is a party in a case where such disclosure is 

required by such proceedings; 

20.3.5 which disclosing party lawfully possessed prior to obtaining it from the other 

Party; and 

20.3.6 pursuant to the terms of this Agreement. 

21. MISCELLANEOUS 

Joint and several liability 

21.1 Where in this Agreement any liability is undertaken by two or more persons the liability of 

each of them shall be joint and several. 

Assignment 

21.2 Neither Party may assign (whether absolutely or by way of security and whether in whole 

or in part), transfer, mortgage, charge or otherwise dispose in any manner whatsoever of 

the benefit of this Agreement and neither Party may sub-contract or delegate in any manner 

whatsoever its performance under this Agreement, without the prior written consent of the 

other Party. 

21.3 In the event of an assignment consented to pursuant to Clause 21.2, the original contracting 

Party remains liable to procure the performance of its obligations under the Agreement by 

the assignee. 
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Entire agreement 

21.4 Each of the Parties to this Agreement confirms that this Agreement together with the 

documents in the agreed terms, represents the entire understanding, and constitutes the 

whole agreement, in relation to its subject matter and supersedes any previous agreement 

between the Parties with respect thereto and, without prejudice to the generality of the 

foregoing, excludes any warranty, condition or other undertaking implied at law or by 

custom, usage or course of dealing. 

21.5 Each Party confirms that: 

21.5.1 in entering into this Agreement it has not relied on any representation or 

warranty, assurance, covenant, indemnity, undertaking or commitment which is 

not expressly set out in this Agreement or the documents in the agreed terms; and 

21.5.2 in any event, without prejudice to any liability for fraudulent misrepresentation or 

fraudulent misstatement, the only rights or remedies in relation to any 

representation, warranty, assurance, covenant, indemnity, undertaking or 

commitment given or action taken in connection with this Agreement or with any 

of the documents in the agreed terms are those pursuant to this Agreement or 

such document in the agreed terms, and without limitation, no Party has any other 

right or remedy (whether by way of a claim for contribution or otherwise) in tort 

(including negligence) or for misrepresentation (whether negligent or otherwise, 

and whether made prior to, and/or in, this Agreement). 

Unenforceable provisions 

21.6 If any provision or part of this Agreement is void or unenforceable due to any applicable 

law, it shall be deemed to be deleted and the remaining provisions of this Agreement shall 

continue in full force and effect.  

Further assistance 

21.7 The Vendor shall after Completion execute all such deeds and documents and do all such 

things as the Purchaser may require for perfecting the transactions intended to be effected 

under or pursuant to this Agreement and for vesting in the Purchaser the full benefit of the 

Business including the Assets. 

Completion 

21.8 So far as it remains to be performed this Agreement shall continue in full force and effect 

after Completion.  The rights and remedies of the Parties shall not be affected by 

Completion. 

Third party rights 

21.9 No term of this Agreement is enforceable under the Contracts (Rights of Third Parties) Act 

1999 by a person who is not a Party to this Agreement. 

Taxation of payments 

21.10.1 All payments made by or due from any person (the "Payer") under, or pursuant 

to the terms of, this Agreement to another person (the "Recipient") shall be free 
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and clear of all deductions or withholdings for or on account of Tax (a "Tax 

Deduction") save only for any Tax Deduction required by law. 

21.10.2 If any Tax Deduction is required by law, or any payments (other than the 

Consideration) made by or due from the Payer under this Agreement are liable for 

Taxation in the hands of the Recipient or would have been liable for Taxation but 

for the utilisation of any tax relief in respect of such liability, the Payer shall be 

liable to pay to the Recipient such further sums as shall be required to ensure that 

the net amount received by the Recipient will equal the full amount which would 

have been received under the relevant provisions of this Agreement in the 

absence of any such Tax Deduction or Taxation liabilities. 

21.10.3 If a payment which any person is entitled to receive pursuant to this Agreement is 

increased by the operation of Clause 21.10.2 above, and the Recipient determines 

(in its discretion, acting reasonably) that it has obtained a Tax credit, repayment 

or other Tax benefit as a result of the increased payment, the Recipient shall pay 

to the Payer an amount which it determines (in its discretion, acting reasonably) 

will leave it (after the making of that payment) in the same after-Tax position as it 

would have been in had no Tax Deduction been required to be made by the Payer, 

or the payment had not been liable for Taxation in the hands of the Recipient. 

Waiver 

21.11 The rights and remedies of the Parties shall not be affected by any failure to exercise or 

delay in exercising any right or remedy or by the giving of any indulgence by any other 

Party or by anything whatsoever except a specific waiver or release in writing and any such 

waiver or release shall not prejudice or affect any other rights or remedies of the Parties.  

No single or partial exercise of any right or remedy shall prevent any further or other 

exercise thereof or the exercise of any other right or remedy.  

Counterparts 

21.12 This Agreement may be executed in any number of counterparts and by the Parties to it on 

separate counterparts, each of which when executed and delivered shall be an original but 

all the counterparts together constitute one instrument. 

Variation 

21.13 No variation of this Agreement (or any of the documents referred to in it) shall be valid 

unless it is in writing (which, for this purpose, does not include email) and signed by or on 

behalf of each of the Parties. The expression "variation" includes any variation, 

supplement, deletion or replacement however effected. 

No set-off, deduction or counterclaim 

21.14 Every payment payable by the Vendor or the Purchaser under this Agreement shall be 

made in full without any set-off or counterclaim howsoever arising and shall be free and 

clear of, and without deduction of, or withholding for or on account of, any amount which 

is due and payable to the Vendor or the Purchaser (as the case may be) under this 

Agreement. 

22. COSTS 

The Parties shall pay their own costs in connection with the preparation and negotiation of 



 

 42 

this Agreement and any matter contemplated by it. 

23. NOTICES 

23.1 A notice (including any approval, consent or other communication) in connection with this 

Agreement and the documents referred to in it: 

23.1.1 must be in writing; 

23.1.2 must be left at the address of the addressee or sent by pre-paid recorded delivery 

(airmail if posted to or from a place outside the United Kingdom) to the address 

of the addressee or sent by facsimile to the facsimile number of the addressee in 

each case which is specified in this Clause in relation to the Party to whom the 

notice is addressed, and marked for the attention of the person so specified, or to 

such other address or facsimile number in England or Wales and/or marked for 

the attention of such other person, as the relevant Party may from time to time 

specify by notice given in accordance with this Clause. 

The relevant details of each Party at the date of this Agreement are: 

Vendor 

Address: [Ensure address and fax number are in England or Wales] 

Facsimile: 

Attention: 

Purchaser 

Address: [Ensure address and fax number are in England or Wales] 

Facsimile: 

Attention: 

23.1.3 must not be sent by electronic mail. 

23.2 In the absence of evidence of earlier receipt, any notice shall take effect from the time that 

it is deemed to be received in accordance with Clause 23.3 below. 

23.3 Subject to Clause 23.4 below, a notice is deemed to be received: 

23.3.1 in the case of a notice left at the address of the addressee, upon delivery at that 

address; 

23.3.2 in the case of a posted letter, on the third day after posting or, if posted to or from 

a place outside the United Kingdom, the seventh day after posting; and 

23.3.3 in the case of a facsimile, on production of a transmission report from the 

machine from which the facsimile was sent which indicates that the facsimile was 

sent in its entirety to the facsimile number of the recipient. 

23.4 A notice received or deemed to be received in accordance with Clause 23.3 above on a day 

which is not a Business Day or after 5 p.m. on any Business Day, according to local time in 

the place of receipt, shall be deemed to be received on the next following Business Day. 

23.5 Each Party undertakes to notify all of the other Parties by notice served in accordance with 

this Clause if the address specified herein is no longer an appropriate address for the 

service of notices. 
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24. GOVERNING LAW AND JURISDICTION  

24.1 This Agreement and any dispute or claim arising out of or in connection with it or its 

subject matter, existence, negotiation, validity, termination or enforceability (including 

non-contractual disputes or claims) shall be governed by and construed in accordance with 

English law.  

24.2 Each Party irrevocably agrees that the Courts of England shall have exclusive jurisdiction 

in relation to any dispute or claim arising out of or in connection with this Agreement or its 

subject matter, existence, negotiation, validity, termination or enforceability (including 

non-contractual disputes or claims). 

24.3 Each Party irrevocably waives any right that it may have to object to an action being 

brought in those Courts, to claim that the action has been brought in an inconvenient 

forum, or to claim that those Courts do not have jurisdiction. 

24.4 Each Party agrees that without preventing any other mode of service, any document in an 

action (including, but not limited to, a claim form or any other document to be served under 

the Civil Procedure Rules) may be served on any Party by being delivered to or left for that 

Party at its address for service of notices under Clause 23 and each Party undertakes to 

maintain such an address at all times in the United Kingdom and to notify the other Party in 

advance of any change from time to time of the details of such address in accordance with 

the manner prescribed for service of notices under Clause 23. 
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SCHEDULE 1  

CONDITIONS PRECEDENT 
31

 

PART A - CONDITIONS PRECEDENT TO EFFECTIVE DATE 

1. Delivery to the Vendor of evidence [to the reasonable satisfaction of the Vendor] that the 

Authority has issued, and not revoked, an Offshore Transmission Licence to the Purchaser 

in respect of the Sites in accordance with the provisions of the Electricity Act 1989 and the 

Offshore Tender Regulations notwithstanding that such licence has sections [ ] switched 

off pending Completion; 

2. Delivery to the Vendor of evidence [to the reasonable satisfaction of the Vendor] that the 

Purchaser has entered into the Framework Agreement as required by the Offshore Tender 

Regulations; and 

3. [Other conditions precedent to be added on a project specific basis]. 

 

PART B – GENERAL CONDITIONS PRECEDENT TO COMPLETION 

1. Sections 89 and 180 of the Energy Act 2004 are in full force and effect;  

2. Ofgem has notified the Purchaser and the Vendor in writing of the Ex Ante Valuation;  

3. NGET as NETSO has signed and delivered Part 2 of an Acceptance Certificate to the 

Vendor; 

4. The Secretary of State has released the Vendor from all liability in relation to the 

decommissioning of the Offshore Transmission System and has given notice either under 

section 108(6) of the Energy Act 2004 that the Purchaser is now liable for the 

decommissioning of the Offshore Transmission System or has approved a 

decommissioning plan submitted by the Purchaser under section 106 of the Energy Act 

2004; and 

5. [Other conditions precedent to be added on a project specific basis]. 

   

PART C – VENDOR CONDITIONS PRECEDENT TO COMPLETION  

1. Completion of the Offshore Transmission System has been certified in accordance with 

Clause 13 (Certification of Final Completion and Commissioning of Offshore Transmission 

System); 

2. NGET and the Vendor have notified the Purchaser that all necessary agreements under the 

CUSC in relation to the Offshore Generator (as defined in the CUSC) are in full force and 

effect; 
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  Explanatory note:  this Schedule has been prepared as a framework of the matters that will need to be 

 addressed prior to Completion.   This Schedule will need to be tailored on a project specific basis, and 

 Ofgem would anticipate that the Parties will also endeavour to satisfy any relevant matters prior to 

 signing of the SPA to the extent possible 
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3. The Vendor has entered into a Deed of Variation with the Crown Estate Commissioners in 

the agreed terms;
32

 

4. The Vendor has obtained any necessary Third Party Consent, novation or other agreement 

in relation to each Key Contract;
 33

 

5. The Vendor has obtained any necessary Third Party Consent, novation or other agreement 

in relation to each Key Transferable Site Consent; 

6. The Vendor has obtained any necessary Third Party Consent, novation or other agreement 

in relation to each Key Transferable Permit; 

7. The Vendor has obtained any necessary Third Party Consent or other agreement in relation 

to each Property Contract; 

8. The Vendor has transferred, assigned or novated each Key Contract to the Purchaser;
 34

 

9. The Vendor has transferred or assigned each Key Transferable Permit to the Purchaser, 

except where the Purchaser has notified the Vendor in writing prior to the Completion Date 

that the Key Transferable Permit no longer needs to be transferred or assigned;  

10. The Vendor has transferred, assigned or novated each Key Transferable Site Consent to the 

Purchaser, except where the Purchaser has notified the Vendor in writing prior to the 

Completion Date that the Key Transferable Site Consent no longer needs to be transferred 

or assigned; 

11. The Vendor has transferred, assigned or novated each Property Contract; and 

12. [Any relevant tax clearances]; 

13. [Any other commercial arrangements to be entered into by one or both of the Parties]; 

14. [Any deeds of release]; 

15. [Others conditions precedent to be added on a project specific basis]. 

 

PART D – PURCHASER CONDITIONS PRECEDENT TO COMPLETION 

1. The Purchaser has entered into the Framework Agreement required by the STC and all 

agreements required by that Framework Agreement and has provided the Vendor with 

evidence to the reasonable satisfaction of the Vendor that such agreements are in full force 

and effect; 

                                                      
32  Explanatory note:  a deed of variation will need to be entered into where the Round 1 or Round 2 Lease 

 has not been varied so as to exclude the Designated Area (as defined in the Lease).  If such a document 

 has not been entered into it will be necessary for the Vendor to commit to using reasonable endeavours 

 to procuring it is entered into. 
33

  Explanatory note:  the transfer of Key Contracts and Property Contracts are required for Completion.  

 Any documentation required to effect such transfers will prepared on a project specific basis, however 

 may be signed at Completion or signed in advance conditional upon Completion occurring. 
34

  Explanatory note:  see also explanatory note 5. 
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2. The Purchaser has entered into all interface and other agreements required by the STC 

and has provided the Vendor with evidence to the reasonable satisfaction of the Vendor 

that such agreements are in full force and effect; 

3. The Purchaser has obtained an appropriate and sufficient replacement or equivalent to each 

Key Non-Transferable Permit; 

4. The Purchaser has obtained an appropriate and sufficient replacement or equivalent to each 

Key Non-Transferable Site Consent;  

5. The Purchaser has provided the Vendor with evidence to the reasonable satisfaction of the 

Vendor that the only condition to draw down of funds for the purchase of the Business and 

the Assets is Completion; and 

6. [Other conditions precedent to be added on a project specific basis].
35

 

                                                      
35

  Explanatory note:  additional conditions precedent should be included on a project specific basis, for 

 example, a competition condition may be required in some circumstances.   
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SCHEDULE 2 

ASSETS
36

 

 

(A) (B) 

Asset Apportionment of Consideration 

Fixed Assets  

Moveable Assets  

Business Records  

Business Intellectual Property Rights  

Contracts 
37

  

Sites  

Software  

Information Technology Systems  

 

                                                      

36
  Explanatory note:  this Schedule shall include details of the Assets to be sold by the Vendor and 

purchased by the Purchaser.  This will be project specific. 
37

  Explanatory note:  this category is intended to capture all "Contracts" relevant to the Offshore 

 Transmission System, including construction contracts, IP Licences and Information Technology 

 Agreements.  See also explanatory note 5. 
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SCHEDULE 3 

FIXED AND MOVEABLE ASSETS
38

 

 

 

PART A – FIXED ASSETS 

[Insert as appropriate] 

 

 

 

PART B – MOVEABLE ASSETS 

[Insert as appropriate] 

 

 

                                                      
38

  Explanatory note:  this Schedule shall include details of the Fixed Assets and Moveable Assets to be 

 sold by the Vendor and purchased by the Purchaser.  This will be project specific. 
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SCHEDULE 4 

 

EXCLUDED ASSETS AND CONTRACTS 
39

 

 

 

PART A – EXCLUDED ASSETS 

[Insert as appropriate] 

 

 

 

PART B – EXCLUDED CONTRACTS 

[Insert as appropriate] 

                                                      

39
  Explanatory note: this Schedule shall include details of any assets or contracts not transferred to the 

Purchaser. This will be project specific. 
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SCHEDULE 5 

SITES AND PROPERTY CONTRACTS 
40

 

 

PART A 

 

PART A(1) 

ANCILLARY PROPERTY CONTRACTS 

[Insert details of Licences, Easement Deeds and Wayleave Agreements as appropriate] 

 

PART A(2) 

LEASES 

[Insert details of Leases as appropriate] 

 

 

PART B – KEY TRANSFERABLE SITE CONSENTS 

[Insert as appropriate] 

 

 

PART C – KEY NON-TRANSFERABLE SITE CONSENTS 

[Insert as appropriate] 

 

 

 

PART D – TERMS OF TRANSFER ASSIGNMENT AND NOVATION OF PROPERTY 

CONTRACTS 

[Insert as appropriate] 

                                                      
40

  Explanatory note:  the property aspects of the template SPA have been drafted as a framework and these 

 should be amended on a project specific basis to reflect the individual nature of the Sites and the 

 relevant property agreements. 
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1. ANCILLARY PROPERTY CONTRACTS 

1.1 The Vendor shall from the Effective Date use its reasonable endeavours to obtain any Third 

Party Consent necessary for the assignment or novation or re-grant of the Ancillary 

Property Contracts to the Purchaser as soon as reasonably practicable and in any event 

prior to the Target Completion Date.   

1.2 The provisions of paragraph 10.4 of this Schedule 5 shall apply to the obtaining of any 

such Third Party Consent as if it was a Relevant Consent and the Ancillary Property 

Contracts were a Lease. 

1.3 If at that time any required Third Party Consent has been obtained in relation to the 

assignment or novation of any Ancillary Property Contract then on and with effect from the 

Completion Date the benefit and burden of any Ancillary Property Contracts shall be 

assigned or novated by the Vendor to the Purchaser. 

1.4 The assignment of any Ancillary Property Contract shall be: 

1.4.1 [in the form set out in Schedule [ ] (or otherwise] on terms to be agreed between 

Parties (acting reasonably and without delay)[)]; and 

1.4.2 prepared and executed in duplicate, the duplicate to be retained by the Vendor. 

1.5 The novation of any Ancillary Property Contract shall be: 

1.5.1 [in the form set out in Schedule [ ] (or otherwise] on terms to be agreed between 

Parties (acting reasonably and without delay) and by the relevant third party who 

will be a party to the deed of novation[)]; and 

1.5.2 prepared and executed in duplicate, the duplicate to be retained by the Vendor. 

1.6 [Other]
41

 

2. ASSIGNMENT OR TRANSFER OF THE LEASES
42

 

2.1 Interpretation 

The definitions and rules of interpretation in this paragraph apply in this Schedule 5. 

Landlord: the person or persons from time to time entitled to the reversion (whether 

immediate or not) expectant upon the termination of any Lease. 

                                                      
41

  Explanatory note: where particular Ancillary Property Contracts are capable of being appropriately dealt 

 with as Contracts under Clause 6 then it may be appropriate to state in this Schedule that the Clause 6 

 provisions apply to such Ancillary Property Contracts. 
42

  Explanatory note:  the template SPA has been drafted on the basis that rental payments made prior to 

 the Completion Date which relate to the period following Completion will be apportioned on the same 

 basis as any other prepayment made by the Vendor in accordance with Clause 6.   
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Lease Transfer Date: the day which is 10 Business Days after the date of the Relevant 

Consent granted in respect of the assignment or transfer of the Lease in accordance with 

this Schedule 5. 

Relevant Consent: the consent of the Landlord authorising an assignment or transfer of 

the Lease to the Purchaser in accordance with and pursuant to the terms of the Lease, such 

consent being evidenced in a written, formal licence to assign (where so required by the 

Landlord), dated signed or executed by or on behalf of all of the parties to it. 

Part 1 Conditions: the conditions in Part 1 of the Standard Commercial Property 

Conditions (Second Edition) and Condition means any one of them. 

Part 2 Conditions: the conditions in Part 2 of the Standard Commercial Property 

Conditions (Second Edition). 

2.2 Standard Commercial Property Conditions 

2.2.1 The Part 1 Conditions are incorporated in this agreement so far as they: 

(A) apply to the assignment or transfer of the Leases only 

(B) apply to a sale by private treaty; 

(C) are applicable to leasehold land; 

(D) are not inconsistent with the other Clauses in this agreement or Clauses in 

this Schedule 5; and 

(E) have not been modified by the other Clauses in this agreement or Clauses 

in this Schedule 5. 

2.2.2 The Part 2 Conditions are not incorporated into this Schedule 5.  

2.2.3 The following Conditions shall not apply: 

(A) Condition 1.1.4(a); 

(B) Condition 2; 

(C) Conditions 3.1, 3.2.1 and 3.3; 

(D) Conditions 6.1, 6.2, 6.3, 6.6.2, 6.6.3 and 6.6.4; 

(E) Conditions 7.1.2 and 7.1.3; 

(F) Condition 10.3; and 

(G) Condition 11. 

2.2.4 The Conditions shall be amended as follows: 

(A) the definition of "completion date" in Condition 1.1.1(d) shall be 

construed as a reference to the Lease Transfer Date. 



 

 53 

2.3 Vacant Possession and Title Guarantee 

2.3.1 The Vendor shall: 

(A) assign or procure the assignment of the Lease to the Purchaser; or 

(B) transfer or procure the transfer of the Lease to the Purchaser, 

on the Lease Transfer Date with Full Title Guarantee and with vacant possession 

save for any Assets. 

2.4 Matters affecting the Lease 

2.4.1 The Purchaser accepts the Vendor’s title to the Lease without any further enquiry 

or requisition. 

2.4.2 The Lease is to be assigned free from Encumbrances other than: 

(A) any fully and fairly disclosed matters, except for financial charges; 

(B) any matters that the Vendor does not, and could not reasonably, know 

about; 

(C) matters discoverable by inspection of the Site; 

(D) matters disclosed, or which would have been disclosed by searches and 

enquiries which a reasonably prudent assignee would ordinarily make 

before agreeing to acquire an interest such as the Lease or Licence; and 

(E) unregistered interests of the kind referred to in Schedule 1 or Schedule 3 

of the Land Registration Act 2002 other than those of which the Vendor 

is aware (in which case the Lease shall be assigned subject to such 

encumbrances only to the extent fully and fairly disclosed), 

 and the Purchaser accepts all such matters without any further enquiry or 

requisition. 

2.5 Assignment or transfer 

2.5.1 The Vendor shall use reasonable endeavours to: 

(A) assign or procure the assignment of the Lease to the Purchaser; or 

(B) transfer or procure the transfer of the Lease to the Purchaser. 

[No purchase price or deposit is payable for the assignment of the Lease.] 

2.5.2 Any assignment of a Lease shall be: 

(A) [in the form set out in Schedule [ ] (or otherwise] on terms to be agreed 

between Parties (acting reasonably and without delay)[)]; and 

(B) prepared and executed in duplicate, the duplicate to be retained by the 

Vendor. 

2.5.3 Any transfer of a Lease shall be: 
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(A) [in the form set out in Schedule [ ] (or otherwise] on terms to be agreed 

between Parties (acting reasonably and without delay)[)]; and 

(B) prepared and executed in duplicate, the duplicate to be retained by the 

Vendor. 

2.6 Completion 

Completion of the assignment or transfer of the Lease shall take place on the Lease 

Transfer Date. 

2.7 Landlord's Consent 

2.7.1 Completion of the assignment or transfer of the Lease is conditional on every 

Relevant Consent required under the Lease. 

2.7.2 Immediately following the date of this Agreement, the Vendor shall apply for and 

use all reasonable endeavours to obtain every Relevant Consent necessary for the 

assignment or transfer of the Lease prior to the Completion Date.  

2.7.3 The Vendor shall pay all costs associated with obtaining, or seeking to obtain, 

each Relevant Consent. 

2.7.4 The Purchaser shall with all due speed: 

(A) supply all information, accounts and references as the Landlord may be 

lawfully entitled to require in connection with an application for or 

consideration of any Relevant Consent; 

(B) supply, procure or enter into any guarantees, rental or other deposits, 

direct covenants or other security for the performance of the tenant or 

licensee's covenants in the Lease as may be lawfully required by the 

Landlord; and 

(C) execute the documents containing a Relevant Consent and execute or 

procure the execution of the documents (if any) required to be entered 

into pursuant to this Schedule 5 each in the form that the Landlord shall 

be lawfully entitled to require. The Purchaser shall return all such 

documents duly executed within [10] Business Days after each 

engrossment has been submitted to it. 
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SCHEDULE 6 

KEY CONTRACTS AND KEY PERMITS 
43

 

 

PART A - KEY CONTRACTS (INCLUDING IP LICENCES) 

Description of contract Parties Date 

   

   

 

PART B – KEY TRANSFERABLE PERMITS 

Description of Key Transferable Permit 

 

 

 

 

PART C – KEY NON-TRANSFERABLE PERMITS 

Description of Key Non-Transferable Permit 

 

 

 

 

 

                                                      
43

  Explanatory note:  the contents of this Schedule will be project specific. 
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SCHEDULE 7 

EMPLOYEES 
44

 

 

PART A - PARTICULARS 

[Insert as appropriate] 

                                                      
44

  Explanatory note:  the contents of this Schedule will be project specific. 



 

 57 

PART B – TERMS OF TRANSFER OF EMPLOYMENT
45

  

1. It is acknowledged by the Vendor and the Purchaser that the sale and purchase of the 

business, including the business assets, constitutes a "relevant transfer" for the purposes 

of the Transfer Regulations.  In accordance with, and pursuant to the provisions of, the 

Transfer Regulations (subject always to the terms of this Part B of this Schedule), the 

Transferring Employees shall become employees of the Purchaser with effect from the 

Completion Date.  

2. Subject to paragraph 4.1 below, the Vendor shall indemnify the Purchaser against all costs, 

expenses, damages, compensation, fines and other liabilities arising out of or in connection 

with: 

2.1 any claim by any Transferring Employee arising out of or in connection with his 

employment with the Vendor (or any Affiliate of the Vendor as the case may be) or the 

termination of that employment (howsoever arising) prior to the Completion Date, 

excluding: 

2.1.1 any claims in respect of which the Purchaser is able to recover under any 

insurance policy;  

2.1.2 any claim relating to an obligation to make any payment in respect of the 

Transferring Employee's period of continuous employment prior to the 

Completion Date as a result of the termination of any Transferring Employee's 

employment on or after the Completion Date; 

2.1.3 any claim relating to any payment or benefit to be provided under or in 

connection with an occupational pension scheme;  

2.1.4 any claim wholly or partly arising from an act or omission of the Purchaser 

whether arising before or after the Completion Date; 

2.1.5 any claim that a tribunal award should be increased pursuant to section 207A of 

the Trade Union and Labour Relations (Consolidation) Act 1992 as a result of an 

unreasonable failure by the Purchaser to comply with the Acas Code of Practice 1 

on Disciplinary and Grievance Procedures. 

2.2 any claim by any Non-transferring Employee arising out of or in connection with his 

employment with the Vendor (or any Affiliate of the Vendor, as the case may be) or the 

termination of that employment (howsoever arising), excluding any claims arising out of or 

in connection with any act or omission of the Purchaser or the proposed change of 

employer to the Purchaser (including any claim pursuant to Regulation 4(9) of the Transfer 

Regulations or any claim in the circumstances referred to in Regulation 4(11) of the 

Transfer Regulations); 

2.3 any claim by or on behalf of any Transferring Employee or Non-transferring Employee 

arising out of or in connection with the failure of the Vendor (or the relevant employing 

entity) to comply with any legal obligation to supply information to and/or consult with 

                                                      
45

  Explanatory note:  this Part B will only be relevant in the event that on a project specific basis it is 

 considered that the Transfer Regulations apply. 
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that employee or a representative of that employee or to comply with a tribunal order to 

pay compensation for such failure, excluding any claims in respect of the failure by the 

Vendor (or the relevant employing entity) to comply with its duties pursuant to Regulation 

13 of the Transfer Regulations by virtue of the Purchaser's breach of Regulation 13(4). 

For the purposes of this paragraph 2, "claim" shall include any grievance made under a grievance 

procedure. 

3. Subject to sub-paragraph 4.2 below, the Purchaser shall indemnify the Vendor (on its own 

behalf and on behalf of any other entity employing employees in the Business on the 

Vendor's behalf) against all costs, expenses, damages, compensation, fines and other 

liabilities arising out of or in connection with: 

3.1 Subject to sub-paragraph 2.1.4 above, any claim by or on behalf of any Transferring 

Employee arising out of or in connection with his employment with the Purchaser or the 

termination of that employment (howsoever arising) on or after the Completion Date; 

3.2 any claim by or on behalf of any Transferring Employee or Non-transferring Employee 

arising out of or in connection with the Purchaser's failure to comply with its duties 

pursuant to Regulation 13 of the Transfer Regulations or the failure by the Vendor (or the 

relevant employing entity) to comply with its duties pursuant to Regulation 13 of the 

Transfer Regulations by virtue of the Purchaser's breach of Regulation 13(4), or arising out 

of or in connection with the Purchaser's failure to comply with a tribunal order to pay 

compensation for either such failure; 

3.3 any claim by any Transferring Employee or Non-transferring Employee in relation to his 

employment or the termination of that employment where such claim arises out of or in 

connection with any act or omission of the Purchaser or the proposed change of employer 

to the Purchaser (including without limitation any claim pursuant to Regulation 4(9) of the 

Transfer Regulations or any claim in the circumstances referred to in Regulation 4(11) of 

the Transfer Regulations). 

For the purposes of this paragraph 3, "claim" shall include any grievance made under a grievance 

procedure.  

4.  

4.1 The indemnities in sub-paragraphs 2.1, 2.2 and 2.3 are given on condition that: 

4.1.1 forthwith upon becoming aware of any such claim (or the threat of a claim) the 

Purchaser shall notify the Vendor and shall determine any grievance (including 

any appeal) brought in relation to such claim in accordance with the Vendor's 

instructions; and 

4.1.2 the Purchaser shall not admit or seek to compromise the claim or take any other 

action which could reasonably be expected to prejudice the ability of the Vendor 

(or the employer of the employee(s) in question) to defend the claim; and 

4.1.3 the Purchaser shall allow the Vendor (or the employer of the employee(s) in 

question) at its expense to defend such claim (if necessary, in the name of the 

Purchaser) and give all reasonable assistance as it shall request for that purpose 

including the provision of relevant documentation and witness statements. 
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4.2 The indemnities in sub-paragraphs 3.1, 3.2 and 3.3 are given on condition that the 

provisions of sub-paragraphs 4.1.1, 4.1.2 and 4.1.3 shall apply mutatis mutandis. 

5. Within 10 business days following Completion the Vendor shall, or shall procure that the 

relevant employing entity shall: 

5.1 deliver to the Purchaser appropriate PAYE records relating to each of the Transferring 

Employees duly completed up to the Completion Date and including, if appropriate, copies 

of P45s which the Vendor (or the relevant employing entity) shall have delivered to the 

Transferring Employees; and 

5.2 in respect of each of the Transferring Employees account to the Purchaser with the cash 

equivalent calculated by reference to each Transferring Employee's terms of employment 

of any accrued holiday entitlement not taken by any Transferring Employee or not paid by 

the Vendor (or the relevant employing entity) less any holiday entitlement not yet accrued 

but taken by any Transferring Employee, and/or accrued bonus or commission (whether 

contractual or discretionary) or other amount payable after Completion wholly or partly in 

respect of the period up to the Completion Date. 

6. The Vendor shall, or shall procure that the relevant employing entity shall, following 

Completion at the Purchaser's expense provide to the Purchaser in relation to any 

Transferring Employee such information or documents which are not delivered to the 

Purchaser at Completion as the Purchaser may reasonably require relating to the terms and 

conditions of employment, records of parental, holiday and other leave taken (including 

sickness-related absence records), records kept to comply with the Working Time 

Regulations 1998, disciplinary and grievance records, pension and life assurance 

arrangements, insurance policies, health, welfare or any other matter concerning such 

Transferring Employee or his employment with the Vendor (or relevant employing entity) 

prior to the Completion Date. 

 

PART C – PENSIONS 
46

 

[Provisions regarding future pensions accrual may be required on a project specific basis]

                                                      
46

  Explanatory note:  this Part C will only be relevant in the event that on a project specific basis it is 

 considered that the Transfer Regulations apply. 
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SCHEDULE 8 

WARRANTIES
47

 

 

1. ASSETS 

1.1 Sole assets 

No assets are used or employed in relation to the Business other than the Assets and the 

Excluded Assets; and none of the Excluded Assets individually or collectively are material 

to the operation of the Business. 

1.2 Title to Assets 

Each of the Assets (other than the Sites and the Intellectual Property Rights relevant to an 

IP Licence) is the absolute property of the Vendor free from any Encumbrance and is not 

the subject of any leasing, hiring or hire-purchase agreement or agreement for payment on 

deferred terms or assignment or factoring or other similar agreement, and each such Asset 

is in the exclusive possession or under the control of the Vendor. 

1.3 Condition of assets 

[As at the Completion Date:]
48

 

1.3.1 [these items, 1.3.1 to ([ ]), will use the applicable warranty wording from the 

design and/or construction contract(s) such that the vendor makes all the same 

warranties to the Purchaser in relation to the condition of the assets as it itself 

receives from its contractors.  These will include such matters as compliance with 

specification, compliance with performance requirements and fitness for 

purpose.]; 

1.3.2 [ ]; 

1.3.3 [ ].  

1.4 [Maintenance of assets 

[As at the Completion Date],
49

 the Offshore Transmission System has been operated and 

maintained, and the records relating to the Offshore Transmission System have been 

maintained, in each case in all material respects in accordance with Good Industry 

Practice.]
50

 

                                                      
47

  Explanatory note:  this schedule sets out warranties which might be applicable in respect of all projects 

 and others which would need to be amended on a project specific basis.  This list of warranties is not 

 exhaustive or prescriptive. 
48

  Explanatory note:  depending on the project specific circumstances these warranties may only be 

 appropriate as at the Completion Date and not at the time of signing. 
49

  Explanatory note:  depending on the project specific circumstances this warranty may only be 

 appropriate as at the Completion Date and not at the time of signing. 
50

 Explanatory note:  this warranty is only relevant if the Offshore Transmission System or any part of it 

 has already been operated and maintained by the Vendor prior to Completion. 
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1.5 [Past performance of the assets and fitness for purpose 

[As at the Completion Date and]
51

 since [Commissioning]: 

1.5.1 the Offshore Transmission System has not suffered any breakdown or failure 

which has caused material disruption to the transmission of electricity [(save as 

has been disclosed in writing to the Purchaser)];  

1.5.2 so far as the Vendor is aware, no material defect or damage has been discovered 

in relation to the Offshore Transmission System [(save as has been disclosed in 

writing to the Purchaser)]; and  

1.5.3 so far as the Vendor is aware, the Offshore Transmission System has not suffered 

any material adverse change in its performance [(save as has been disclosed in 

writing to the Purchaser)]
52

. 

2. GRANTS AND SUBSIDIES 

2.1 None of the Assets has been acquired with the assistance of any governmental, local 

governmental, quasi-governmental or regulatory grant, subsidy or aid or is held on terms 

that any such grant, subsidy or aid is due to be repaid or reimbursed in any circumstances. 

2.2 The Vendor has not done or agreed to do anything as a result of which: 

2.2.1 any investment grant or other grant or any subsidy received by the Vendor in 

relation to the Business is or may be liable to be refunded wholly or partly; or 

2.2.2 any application made by the Vendor in relation to the Business for such a grant or 

subsidy shall or may be refused wholly or partly 

and neither the signature nor the performance of this Agreement shall have any such result. 

3. LICENCES AND APPLICABLE LEGISLATION 

3.1 All Relevant Permits have been unconditionally obtained in writing and are in full force 

and effect. 

3.2 The Vendor has complied with the requirements of all Relevant Permits and, so far as the 

Vendor is aware, no other relevant entity has failed to comply with all Relevant Permits in 

all material respects. 

3.3 So far as the Vendor is aware, there are no circumstances which could (a) require any 

further regulatory consents, licences, authorisations or permits to be obtained; (b) lead to 

the revocation, cancellation, suspension, modification, variation or alteration of any 

Relevant Permits; or (c) necessitate any works or expenditure (other than routine 

maintenance) in order to continue to comply with such Relevant Permits.  

                                                      
51

  Explanatory note:  depending on the project specific circumstances these warranties may only be 

 appropriate as at the Completion Date and not at the time of the signing. 
52

  Explanatory note:  this warranty is only relevant if the Offshore Transmission System or any part of it is 

 transferring to the Purchaser having already been operated and maintained by the Vendor for a period 

 prior to Completion. 
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4. COMMERCIAL ARRANGEMENTS AND CONDUCT 

4.1 Disclosure 

Up-to-date copies of each of the Key Contracts, Key Permits and Key Site Consents have 

been disclosed or made available to the Purchaser (including any amendments, 

supplements and/or variations thereto). 

4.2 Key Contracts 

4.2.1 Complete and accurate details of all Contracts which are necessary to carry on the 

Business in accordance with Good Industry Practice and are material to the 

Business are set out in Part A of Schedule 6 (Key Contracts and Key Permits) or 

notified to the Purchaser pursuant to Clauses 10.19 to 10.21 (Key Contracts 

Update). 

4.2.2 The terms of each Key Contract [(including but not limited to design, 

construction, testing, commissioning and operation and maintenance)]
53

 have 

been complied with by the Vendor in all material respects and, so far as the 

Vendor is aware, the other parties to the Key Contracts (in each case) in all 

material respects. 

4.3 Effect of Agreement on other agreements 

4.3.1 The benefit of each of the Key Contracts is capable of being assigned by the 

Vendor to the Purchaser without the prior consent of any other party to any such 

Contract or of any third party. 

4.3.2 There is no agreement or arrangement between the Vendor in relation to the 

Business and any other person which will or may be terminated as a result of this 

Agreement (or Completion) or which will be affected materially by it or which 

includes any provision in respect of a change in the control or management of the 

Business or any of the Assets. 

4.4 Material information 

All information relating to the Business and the Assets that is in the possession of or under 

the control of the Vendor (including the current and proposed operations, programmes, 

budgets, designs, drawings, studies and test results in respect of the Business or the Assets) 

has been disclosed to the Purchaser in writing, and, so far as the Vendor is aware, the 

Vendor has received and remains in possession of all information and data to which the 

Vendor is entitled; and no information known to the Vendor has not been supplied or made 

available to the Purchaser that would render misleading to a material extent any 

information or documents that have been so supplied or made available. 

                                                      
53

  Explanatory note:  the contents of these brackets will depend on the stage the particular project has 

 reached at the time of the Effective Date and of Completion. 
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5. LITIGATION, DEFAULTS AND INSURANCE 

5.1 Legal proceedings 

Apart from normal debt collection, the Vendor is not engaged, or proposing to engage, in 

any litigation, arbitration, prosecution or other legal proceedings in relation to the Business, 

and, so far as the Vendor is aware, there are no claims or actions (whether criminal or civil) 

in progress, outstanding, pending or threatened by or against the Vendor in relation to the 

Business. 

5.2 Unlawful acts by Vendor 

So far as the Vendor is aware, neither the Vendor nor any of its officers or employees has 

by any act or default, in relation to the Business committed: 

5.2.1 any criminal or unlawful act, other than minor road traffic offences; or 

5.2.2 any breach of contract or statutory duty or any tortious act which could entitle 

any third party to terminate any of the Contracts or could lead to a claim against 

the Vendor for damages, compensation or an injunction. 

5.3 Official Investigations 

No governmental or official investigation or inquiry concerning the Vendor or the Business 

is in progress or threatened. 

6. BUSINESS RECORDS 

6.1.1 All records and information belonging to the Vendor in relation to the Business, 

including all Business Records, (whether or not held in written form) are in its 

exclusive possession, under its direct control and subject to unrestricted access by 

it. 

6.1.2 All the Business Records are true and complete in all material respects and, 

where applicable, are written up to date. 

7. ETHICAL ISSUES 

7.1 Neither the Vendor nor any of its officers or employees who are employed in or provide 

services to the Business have either in private business dealings or in dealings with the 

public / government sector directly or indirectly given, offered or received or agreed (either 

themselves or in agreement with others) to offer, give or receive any bribe or committed or 

attempted to commit (either themselves or in agreement with others) any other corrupt act 

whether in the United Kingdom or elsewhere in the world. 

7.2 Neither the Vendor nor any of its officers or employees who are employed in or provide 

services to the Business have, in relation to the Business or the affairs of the customers or 

suppliers or contacts of the Business, whether acting as principal or agent, received, agreed 

or attempted to receive the proceeds of or profits from a crime or agreed to assist any 

person to retain the benefits of a crime. 
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8. ENVIRONMENTAL MATTERS 

8.1 The Vendor is conducting and has conducted the Business in compliance with 

Environmental Law. 

8.2 The Vendor in relation to the Business has obtained all Environmental Permits (all of 

which are valid and subsisting) and the Vendor complies and has complied with all 

Environmental Permits in all material respects. 

8.3 The Vendor in relation to the Business has not received any written notice of any 

regulatory or administrative action, claim, investigation or other proceeding or suit alleging 

any breach or liability under any Environmental Permit and/or Environmental Law. 

9. INTELLECTUAL PROPERTY RIGHTS 

9.1 Interests 

9.1.1 Complete and accurate details are set out in Schedule 14 of: 

(A) All Business Intellectual Property Rights that are Registered Intellectual 

Property Rights; 

(B) all other Business Intellectual Property Rights that are unregistered 

Intellectual Property Rights and are material to the Business; and 

(C) all written licences granted by the Vendor under which third parties make 

use of Business Intellectual Property Rights. 

9.1.2 The Vendor is the sole legal and beneficial owner of all Business Intellectual 

Property Rights, and the sole registered proprietor of all Business Intellectual 

Property Rights that are Registered Intellectual Property Rights; 

9.1.3 All application and renewal fees have been paid for the prosecution and 

maintenance of all Business Intellectual Property Rights that are Registered 

Intellectual Property Rights; 

9.1.4 So far as the Vendor is aware, there are and have been no claims, challenges, 

disputes or proceedings, pending or threatened, in relation to the ownership or 

validity of any Business Intellectual Property Rights that are Registered 

Intellectual Property Rights; 

9.1.5 So far as the Vendor is aware, all Intellectual Property Rights required to conduct 

the Business at the date of Completion are owned by or licensed to the Vendor. 

9.2 Infringement and Breach 

9.2.1 So far as the Vendor is aware, no person has infringed, is infringed or is 

threatening to infringe and nothing has been done or is being done and no 

circumstances exist which give or are likely to give rise to infringement of, any 

Business Intellectual Property Right. 

9.2.2 So far as the Vendor is aware, the Vendor does not infringe the Intellectual 

Property Rights for any third party as a result of its use of the Business 

Intellectual Property Rights. 
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9.3 Infringement and Breach 

So far as the Vendor is aware, no person has infringed, is infringing or is threatening to 

infringe and nothing has been done or is being done and no circumstances exist which give 

or are likely to give rise to infringement of, any Business Intellectual Property Right. 

9.4 Confidentiality 

No confidential information relating to the Business has been disclosed or permitted to be 

disclosed to any person (except in the ordinary and normal course of business and under an 

obligation of confidence) and the Vendor has not undertaken or arranged to disclose to any 

person any confidential information relating to the Business. 

10. INFORMATION TECHNOLOGY
54

 

10.1 The Vendor holds all the rights necessary to use the Information Technology Systems in 

the manner in which they are used by the Business. 

10.2 Complete and accurate details of all Information Technology Systems are set out in Part A 

of Schedule 15 (Information Technology) [or have been Disclosed]. 

10.3 All Information Technology Systems are in the exclusive possession and control of the 

Vendor. 

10.4 The Information Technology Systems: 

10.4.1 are in satisfactory working order; 

10.4.2 have appropriate security, and hardware and software support and maintenance, 

to minimise the risk of any error, breakdown, failure or security breach occurring; 

10.4.3 are maintained to minimise the effects of bugs, viruses, logic bombs, trojan 

horses and other destructive programs or scripts; and 

10.4.4 so far as the Vendor is aware, have not suffered any error, breakdown, failure or 

security breach in the last twelve months which has caused material disruption or 

damage to the Business; 

                                                      
54

  Explanatory note: the template SPA has been drafted on the bases that: 

(i) no databases are used by the Vendor in connection with the Business.  The SPA should be 

amended on a project specific basis to include applicable warranties if any databases are used 

in connection with the Business and are to be transferred to the Purchaser; and 

(ii) no "personal data" (as defined in the Data Protection Act 1998) is processed in connection with 

the Business and so will not transfer to the Purchaser (although note that personal data in 

respect of Transferring Employees will be transferred to the Purchaser if TUPE applies).  The 

SPA should be amended on a project specific basis if any personal data is processed in 

connection with the Business to include applicable warranties relating to the Vendor's 

compliance with its data processing obligations as a "data controller" (as defined in the Data 

Protection Act 1998). 
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10.5 Complete and accurate details of all Information Technology Agreements are set out in 

Part B of Schedule 15 (Information Technology) [or have been Disclosed] and no person is 

in material breach of any Information Technology Agreement; 

10.6 A copy of the disaster recovery plan in relation to the Business has been Disclosed and the 

Vendor has compiled with that plan; 

11. INSURANCE 

11.1 A summary detailing all policies of insurance of the Business for the current insurance year 

has been Disclosed. 

11.2 In respect of the policies of insurance of the Business referred to in paragraph 11.1: 

11.2.1 all premiums have been paid to date; and 

11.2.2 all policies of insurance are in full force and effect. 

11.3 There is no individual claim outstanding under any such policies of insurance where the 

amount outstanding exceeds £[ ] and (so far as the Vendor is aware), no such claim is 

pending or threatened and (so far as the Vendor is aware) no circumstances exist which 

may lead to any such claim. 

12. PROPERTY AND PROPERTY CONTRACTS 

12.1 Particulars of Property Contracts 

12.1.1 The particulars of the Property Contracts as set out in Parts A(1) and A(2) of 

Schedule 5 (Sites and Property Contracts) are true, complete and accurate. 

12.1.2 The interest of the Vendor under the Property Contracts comprises the entirety of 

the Site
55

. 

12.2 Replies to Enquiries 

All written replies given by or on behalf of the Vendor, in response to any written enquiries 

raised by or on behalf of the Purchaser in relation to the Site were complete and accurate at 

the date they were given, and would still be complete and accurate if the replies were 

instead being given on the Completion Date.
56

 

12.3 Title to Sites 

12.3.1 The Vendor is solely legally and beneficially entitled to, and has good and 

marketable title to its interest under the Property Contracts, in each case free from 

Encumbrances. 

12.3.2 The Vendor has in its possession and control and has disclosed to the Purchaser: 

                                                      
55

  Explanatory note:  to the extent that the Property Contracts are not all the real property used or occupied 

 or necessary to be used or occupied by the Vendor in connection with the Business this will need to be 

 disclosed.  Additional conditions precedent would then be required. 
56

  Explanatory note:  it is anticipated that the Purchaser will have raised questions in relation to specific 

 issues with the documentation disclosed to it and this warranty will therefore be required.   
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(A) copies of all the title deeds and documents necessary to prove good and 

marketable title to its interest under the Property Contracts (including all 

necessary consents for the grant and any assignment of each Property 

Contract prior to the Effective Date); 

(B) satisfactory evidence of (as appropriate) each landlord, reversioner, 

grantor or licensor's title to the Property Contracts and all consents 

required under each Property Contract for its vesting in the Vendor; and 

(C) copies of all collateral assurances undertakings or concessions affecting 

any of the Property Contracts. 

12.3.3 There are, appurtenant to the Site, the rights and easements necessary for its 

present or intended use and enjoyment in connection with the Business (without 

restriction as to time or otherwise). 

12.3.4 The Vendor is in possession and actual occupation of the whole of the Site on an 

exclusive basis, and no right of occupation or enjoyment has been acquired or is 

in the course of being acquired by any third party. 

12.4 Compliance with covenants affecting the Property Contracts 

12.4.1 No covenants, conditions, restrictions, limitations and other matters affecting the 

Site are either of an unusual or onerous nature or prejudicially affect the present 

or intended use or occupation of the Site. 

12.4.2 The landlord, licensor, grantor, covenantor, covenantee, tenant, licensee, or 

grantee (as the case may be) under any Property Contract has observed and 

performed in all material respects all covenants, restrictions, stipulations and 

other encumbrances relating to that Property Contract and there are no present or 

anticipated disputes relating to any such matters. 

12.4.3 All material outgoings and payments of principal rents and other charges and 

expenses due under the any Property Contract have been paid when due and none 

are disputed. 

12.4.4 There are no current or anticipated circumstances which (with or without taking 

other action) would entitle any party to exercise a right of entry to, or take 

possession of all or any part of the Site, or to determine any of the Property 

Contracts. 

12.5 Statutory obligations and requirements as to lawful use of the Sites 

12.5.1 So far as the Vendor is aware, the use to which the Site is presently put is a lawful 

use. 

12.5.2 So far as the Vendor is aware, the Vendor has complied in all material respects 

with all applicable statutory and bye-law requirements, and all regulations, rules 

and delegated legislation with which it is obliged to comply under the terms of 

the Property Contracts. 

12.5.3 No notices or complaints have been issued or made by any competent authority or 

undertaking exercising statutory powers in relation to the Site and the Vendor is 
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not aware of any matter which might reasonably be expected to lead to any such 

notice, complaint or requirement. 

12.6 Claims and disputes 

12.6.1 So far as the Vendor is aware, no action, claim, proceeding, demand, dispute or 

liability (contingent or otherwise) in respect of any of the Property Contracts is 

outstanding or anticipated. 

12.6.2 So far as the Vendor is aware, no dispute with any adjoining or neighbouring 

owner with respect to real property adjoining or neighbouring the Site or with 

respect to any easement, right or means of access to any of the Site is existing. 

12.6.3 The Vendor has had no occasion to make any claim or complaint in relation to 

any property neighbouring the Site or the use or occupation of that property. 

12.7 Condition of the Sites
57

 

12.7.1 The Site is in good and substantial repair and fit for the purposes for which it is 

presently used or is intended to be used.  There is no material defect in the 

construction or condition of the Site and no mining operations have been or are 

contemplated under it. 

12.7.2 There has been and is no significant structural or other defect relating to the Site. 

12.7.3 The Vendor does not expect to have to make, or agree to make, commitments or 

expenditures exceeding £[ ] in respect of any of the Site in the near future. 

12.7.4 No deleterious building material or method of construction not in accordance 

with currently accepted good building practice has been used in the construction, 

alteration or repair of the Site. 

13. EMPLOYEES 

13.1 General 

[No entity currently employs or ever has employed any employee, or currently has in place 

or has ever had in place contracts for service or consultancy services with any individual or 

for the benefit of any individual, in each case wholly or mainly assigned to work in relation 

to the Business.]
 58

 

OR 

[In this paragraph 13.1 references to "employee" shall include any individual within the 

definition of "employee" or "worker" in section 230 Employment Rights Act 1996 and 

references to a "contract of employment" shall include any contract within section 230(2) 

                                                      
57  Explanatory note:  depending on the project specific circumstances the warranties in paragraph 12.7 

 may only be appropriate at the Completion Date and not at the date of the SPA is signed. 

58  Explanatory note:  this paragraph is intended to apply if there are no employees employed in the 

 Business.  The alternative paragraph 13.1 (and paragraphs 13.3 to 13.5) are intended to apply if there 

 are employees employed in relation to the Business.  These warranties will need to be tailored  on 

 a project specific basis. 
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or 230(3)(b) Employment Rights Act 1996; "employ" and "employment" shall have a 

corresponding meaning. 

13.2 Disclosure of Material Facts 

13.2.1 There are no employees employed by the Vendor (or an Affiliate of the Vendor, 

as the case may be) wholly or mainly in relation to the Business or other 

individuals who directly or indirectly provide services to the Business, whether as 

consultant, contractor, agent or representative or otherwise, other than the 

Designated Employees. 

13.2.2 All material facts and matters relating to the employment of all the Designated 

Employees have been disclosed in writing to the Purchaser, anonymised save in 

relation to directors (whose consent to disclosure shall have been obtained), 

including but not limited to full particulars of: 

(A) for each person, his/her respective salary, date of birth, date of 

commencement of continuous service and notice period; 

(B) their respective terms and conditions of employment and any other 

agreement, arrangement, policy or practice relating to their employment, 

including for the making of any payments, provision of benefits or 

insurance policies on or after the termination of employment (howsoever 

arising). 

13.2.3 Copies of all contracts of employment with each and every Designated Employee 

as at the Effective Date and copies of all service agreements with any Designated 

Employees who are directors of their employing entity, together with all 

amendments, variations or supplements thereto, have been provided to the 

Purchaser together with a schedule of all current rates of remuneration and 

entitlement to benefits of all such Designated Employees. 

13.2.4 Details of any recognised trade union, staff association, European Works Council 

or other Works Council, employee representatives or other body representing or 

seeking to represent any Designated Employee have been disclosed. 

13.3 Compliance with requirements 

The Vendor (or relevant Affiliate of the Vendor, as the case may be) has, in relation to each 

of the Designated Employees and each of its or their former employees employed wholly 

or mainly in relation to the Business whose employment has ceased within the last 6 

months complied with its obligations under legislation, regulations and codes of practice 

(whether applicable in England or in any other jurisdiction) relevant to its relations with: 

13.3.1 any Designated Employee and any such former employee; 

13.3.2 any recognised trade union, staff association, European Works Council or other 

Works Council, employee representatives or other body representing or seeking 

to represent any Designated Employee or any such former employee; 

and with all orders and awards made under such legislation and with all collective and 

other agreements from time to time in force relating to such relations or the terms and 

conditions of employment of any Designated Employee or any such former employee. 
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13.4 Disputes 

13.4.1 No dispute has arisen and no industrial action has taken place within the last 2 

years between the Vendor (or relevant Affiliate of the Vendor, as the case may 

be) and any of the Designated Employees and no such dispute or industrial action 

is currently existing or threatened or anticipated and the Vendor (or relevant 

Affiliate of the Vendor, as the case may be) is not aware of any circumstance 

which might give rise to such a dispute or industrial action. 

13.4.2 There are no complaints or claims existing or threatened or anticipated against the 

Vendor (or relevant Affiliate of the Vendor, as the case may be) of whatsoever 

nature in relation to any of the Designated Employees, and the Vendor (or 

relevant employing entity, as the case may be) is not aware of any circumstances 

which might give rise to such a complaint or claim.] 

14. PENSIONS 
59

 

14.1 With the exception of the Disclosed Scheme, there is no arrangement (including any ex 

gratia arrangement) to which the Vendor contributes, is bound to contribute or could be 

required to contribute or make any payment to, under which benefits of any kind are 

payable to or in respect of any employee or any dependant of any employee on retirement, 

death or disability, nor has any proposal been announced or any promise made to establish 

any such agreement or arrangement. 

14.2 True and complete copies of the trust deeds and rules and other documents containing the 

provisions currently governing the Disclosed Scheme and full particulars of the benefits 

and entitlements under the Disclosed Scheme (including any discretionary practices) and 

the contributions payable to the Disclosed Scheme, and true and complete copies of all 

material announcements and other communications that have been issued to current and 

former members of the Disclosed Scheme, have been provided to the Purchaser and there is 

no obligation to provide benefits to any employee or officer or former employee or officer 

of the Business under the Disclosed Scheme other than as revealed in such documents and 

particulars nor is there anything contained in any announcement or other communication to 

any members of the Disclosed Scheme which is inconsistent with the information given in 

such documents and particulars.    

14.3 True and complete copies of the latest actuarial valuation report and actuarial certificate 

and of the latest trustees' report and accounts relating to the Disclosed Scheme have been 

provided to the Purchaser and there has been no material change in the circumstances of 

the Disclosed Scheme since the effective dates of such report and certificate and such 

report and accounts. 

14.4 All amounts due to be paid to the Disclosed Scheme have been paid when due. 

14.5 The Disclosed Scheme is registered (within the meaning of the Finance Act 2004). 

                                                      

59
  Explanatory note:  This paragraph will only be relevant if any employee transfers with the Business.  

 This paragraph should be tailored on a project specific basis. 
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14.6 The Disclosed Scheme has at all times been administered in accordance with its trusts 

powers and provisions and the requirements of legislation (including without limitation 

Article 141 EC Treaty (ex Article 119) ("Article 141")) and of HM Revenue and Customs 

and with due regard to the general requirements of trust law.  The Vendor has complied 

with all its legal obligations in relation to the Disclosed Scheme (including Article 141). 

14.7 A list of all Employees who are members of the Disclosed Scheme, or who would in time 

have become eligible for membership, has been disclosed to the Purchaser. 

14.8 In relation to the Disclosed Scheme there are no claims or actions (including without 

limitation any complaints made under any internal disputes procedure maintained in 

respect of the Disclosed Scheme and no complaints, references or applications made to the 

Pensions Ombudsman or the Pensions Regulator) in progress, pending, threatened or 

anticipated (other than routine claims for benefits and there are no circumstances which 

could give rise to any such claims, actions or disputes). 

14.9 No employee came to his employment with the Vendor as a result of a transfer under the 

Transfer Regulations. 

15. TAXATION MATTERS 

15.1 General and compliance matters 

HM Revenue and Customs has not agreed to operate any special arrangement (being an 

arrangement which is not based on a strict and detailed application of the relevant 

legislation whether expressly provided for in the relevant legislation or operated by way of 

extra statutory concession or otherwise) in relation to the Business. 

15.2 [Employment related matters
60

 

15.2.1 All National Insurance contributions and sums payable to HM Revenue and 

Customs under the P.A.Y.E. system (including, for the avoidance of doubt, any 

sums payable in respect of benefits provided to the Designated Employees) 

payable in respect of emoluments and benefits paid or provided up to the date of 

this Agreement have been paid and the Vendor has made all such deductions and 

retentions as should have been made under section 203 of the Taxes Act and Part 

11 ITEPA and all regulations made thereunder. 

15.2.2 The Vendor has not in relation to the Business adopted or operates or is part of 

any scheme approved, or for which approval has been or is to be sought, under 

section 202 of the Taxes Act or Part 12 ITEPA (Charities: Payroll Deduction 

Scheme) or Chapter III of Part V of the Taxes Act (Profit Related Pay). 

15.2.3 As at the date of this Agreement, no Designated Employee is entitled to receive 

(whether or not by way of exercise of an option granted to him) at any time after 

the execution of this Agreement any amount to which section 696 ITEPA and any 

regulations made thereunder may apply (income provided in other ways) (PAYE 

and notional payments).] 
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  Explanatory note:  This paragraph 15.2 is only relevant in the event that there are employees 

 transferring with the Business. 
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15.3 VAT 

15.3.1 The Vendor is a registered and taxable person in relation to the Business for the 

purposes of the VATA and will be registered as such on the Completion Date.  

The Vendor has complied with and observed in all respects the terms of such 

legislation and the Finance Act 1985 and all regulations made or notices issued 

thereunder and has maintained and obtained full, complete, correct and up to date 

records, invoices and other documents (as the case may be) appropriate or 

requisite for the purposes thereof. 

15.3.2 The Vendor:  

(A) is not in arrears with any payment or returns or notifications under the 

VATA, the Finance Act 1985 or any regulations made or notices issued 

thereunder or liable to any abnormal or non routine payment or any 

forfeiture or penalty or interest or surcharge provisions contained therein; 

(B) has not received a notice under paragraph 2 of Schedule 6 to the VATA 

(valuation – special cases); 

15.3.3 [No claims have been or could be made by the Vendor in relation to the Business 

under section 36 of the VATA or any regulations made thereunder (refund of tax 

in cases of bad debts).] 

15.3.4 The Vendor is not contractually committed (contingently or otherwise) to receive 

any supply in respect of which an election to waive the exemption to VAT in 

accordance with the provisions of Part 1 of Schedule 10 to the VATA has been 

made. 

15.3.5 The Vendor has disclosed in writing to the Purchaser details (including the total 

input tax on the capital item and the percentage of input tax claimed on the item 

in the first interval, both as defined in Part XV of the Value Added Tax 

Regulations 1995 SI 1995/2518 ("the VAT Regulations")) of all land and other 

capital items which are used in the course or furtherance of the Business to which 

Part XV of the VAT Regulations could apply.  No such adjustment as is referred 

to in regulations 112 to 116 of the VAT Regulations [has been made or should 

have been made and no such adjustment] is likely to have to be made in respect 

of the current interval in relation to any such capital items. 

15.3.6 The Vendor has in relation to the Business not made exempt supplies such or of 

such amount that it is unable or would be unable if not a member of the VAT 

group to obtain full credit for input tax paid or suffered by it. 

15.3.7 The Vendor (or any of the Vendor's predecessors within the meaning of 

paragraph 5 (5A) Sch 4 VATA 1994) was or is entitled to credit for the whole or 

any part of the VAT on the supply, acquisition or importation of all of the Assets 

(VAT: deemed supplies). 

OR 

The Vendor has disclosed in writing to the Purchaser details of all the Assets in 

respect of the supply, acquisition or importation of which neither the Vendor 
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(nor any of the Vendor's predecessors, within the meaning of paragraph 5 (5A) 

Schedule 4 VATA 1994) is or was entitled to credit for input tax. 

15.4 Industrial Buildings and Capital Allowances 

15.4.1 The Vendor has in writing identified each part of the Site on which expenditure 

has been incurred in respect of which industrial building allowances may be or 

have been claimed and in respect of each such part of the Site contains details of: 

(A) the amount of capital expenditure concerned; 

(B) the aggregate of initial and writing down allowances claimed; 

(C) the residue of expenditure (as defined in Section 313 of the CAA) 

available immediately before the date of this Agreement; 

(D) the period of years over which writing down allowances may be available 

to the Purchaser; 

(E) whether the building or structure has been used as at the date of this 

Agreement and, if so, the date of which it was first used; 

(F) whether initial allowances may be available to the Purchaser under Part 3 

of the CAA. 

15.4.2 The Vendor has disclosed in writing to the Purchaser details in respect of: 

(A) such parts of the Site as are leasehold, of all fixtures, within the meaning 

of Section 173(1) of the CAA, which are treated by virtue of Chapter 14, 

Part 2 of that Act as belonging to the Vendor; 

(B) such parts of the Site as are freehold, of all fixtures, as aforesaid, that are 

treated, as aforesaid, as belonging to a person other than the Vendor. 

15.4.3 The Vendor warrants that its qualifying expenditure on the items mentioned in 

paragraphs 15.4.1 and 15.4.2 above is at least £[to be specified in each case]. 

15.5 Inheritance tax 

15.5.1 None of the Assets is subject to an outstanding HM Revenue and Customs charge 

(as defined in Section 237 of the Inheritance Tax Act 1984). 

15.5.2 No circumstances exist such that a power of sale could be exercised in relation to 

any of the Assets pursuant to section 212 of the Inheritance Tax Act 1984 

(contingent liability of transferee for unpaid capital transfer tax or inheritance 

tax). 

15.6 Stamp duty 

All documents in the possession or under the control of the Vendor or to the production of 

which the Vendor is entitled which are necessary to establish the title of the Vendor to any 

of the Assets and which, in the United Kingdom or elsewhere, attract either stamp duty or 

require to be stamped with a particular stamp denoting that no duty is chargeable or that the 

document has been produced to the appropriate authority, have been properly stamped; and 
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no such documents which are outside the United Kingdom would attract stamp duty if they 

were brought into the United Kingdom. 

15.7 Intangibles 

The Disclosure Letter sets out full particulars of all the intangible fixed assets of the 

Business to which Schedule 29 of the Finance Act 2002 applies. 

15.8 Stamp duty land tax 

There are no circumstances in which the Purchaser will or may become liable to pay an 

amount of stamp duty land tax or submit a land transaction return after Completion in 

respect of the Sites. 
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SCHEDULE 9 

LIMITATIONS ON LIABILITY 
61

 

1. DISCLOSURE 

1.1 The Vendor shall not be liable in respect of a Claim to the extent that the facts and 

circumstances giving rise to the Claim are fairly disclosed in the Disclosure Letter.   

1.2 The Vendor's liability in respect of a Claim for breach of the Warranties as deemed to be 

repeated at Completion by reference to the facts and circumstances then subsisting shall be 

limited by the provisions of this Schedule.  Without prejudice to this Schedule, such 

liability of the Vendor shall not be limited as a result of the disclosure of additional facts 

and circumstances after the date of this Agreement or matters of which the Purchaser 

became aware (or ought reasonably to have become aware) after the date of this 

Agreement. 

2. NOTIFICATION OF CLAIMS AND TIME LIMITS 

2.1 The Vendor shall not be liable for any Common Claim unless the Purchaser gives to the 

Vendor written notice containing reasonable details of the Common Claim as far as is 

known to the Purchaser, on or before the date being [ ] years from Completion.   

2.2 The Vendor shall not be liable for any Tax Claim unless the Purchaser gives written notice 

containing reasonable details of the Tax Claim as far as it is known to the Purchaser to the 

Vendor on or before the date being [ ] years from Completion. 

2.3 A Claim shall not be enforceable against the Vendor and shall be deemed to have been 

withdrawn unless legal proceedings in respect of such Claim are commenced (by being 

issued but not necessarily served) within [ ] months of service of notice of the Claim on the 

Vendor. 

3. MONETARY LIMITS 

3.1 The liability of the Vendor in respect of the aggregate of all Claims shall not exceed £[total 

amount or value or proportion of consideration under Agreement]. 

3.2 The Vendor shall have no liability in respect of any Claim unless the amount of the liability 

of the Vendor in respect of all Claims exceeds £[de minimis] in which case the Vendor 

shall be liable [only for the excess over £[de minimis]/for the full amount of the Claims not 

just the excess]. 

3.3 The Vendor shall have no liability in respect of any Claim unless the Claim (or the 

aggregate of a series of connected Claims or Claims arising out of similar facts or 

circumstances) exceeds £[individual de minimis] in which case the Vendor shall be liable 

[only for the excess over £[de minimis]/for the full amount of the Claims not just the 

excess]. 

                                                      
61

  Explanatory note:  this Schedule 9 has been drafted as a framework.  The specific limitations on liability 

 will be determined on a project specific basis. 
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3.4 Regardless of whether the Vendor's liability for a Claim is excluded pursuant to paragraph 

3.3 of this Schedule, the full amount of the Claim shall be treated as a Claim for the 

purposes of calculating whether the threshold in paragraph 3.2 has been reached. 

4. PURCHASER'S ACTIONS 

4.1 The Vendor shall not be liable in respect of a Claim to the extent that the Claim would not 

have arisen but for an act or omission of the Purchaser after Completion or to the extent 

that the Claim would not have arisen but for a breach of this Agreement by the Purchaser. 

4.2 The Vendor shall not be liable in respect of a Claim to the extent that the Claim would not 

have arisen but for an act, omission or transaction occurring before Completion at the 

written direction of or with the prior written consent of the Purchaser. 

5. CHANGES IN LAW, REGULATION AND PRACTICE 

5.1 The Vendor shall not be liable in respect of a Claim to the extent that the Claim arises or is 

increased as a result of: 

5.1.1 a change in law, administrative practice or published interpretation of the law 

after the date of this Agreement; 

5.1.2 any change in generally accepted accounting practice after the date of this 

Agreement; 

5.1.3 any change in the accounting policies or practice of the Purchaser, its 

subsidiaries, its parent companies or the subsidiaries of its parent companies after 

Completion; or 

5.1.4 the passing of any legislation, or making of any subordinate legislation after the 

date of this Agreement. 

6. INSURANCE 

The Vendor shall not be liable in respect of a Claim to the extent that the Claim relates to 

any loss which is recoverable by the Purchaser (or any assignee or successor in title 

thereof) from its insurers or which would have been so recoverable if at all times following 

Completion there had been maintained valid and adequate insurance cover of a type, and 

affording the same degree of cover as that in force in relation to the Business or the Assets 

at the date of this Agreement. 

7. SUMS RECOVERABLE FROM THIRD PARTIES 

7.1 Where the Purchaser is entitled to recover from any person any sum in respect of any 

matter or event which gives rise to a Claim, the Purchaser shall use its reasonable 

endeavours to recover that sum and shall keep the Vendor informed of the conduct of such 

recovery.  The Purchaser shall not be restricted from pursuing that or any other Claim in 

relation to the same subject matter against the Vendor.   

7.2 Any sum recovered by the Purchaser before settlement or final determination of the Claim 

(less any costs and expenses incurred by the Purchaser in recovering the sum and any 

Taxation attributable to or suffered in respect of the sum recovered) will reduce the amount 

of the Claim by an equivalent amount.   
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7.3 If recovery is delayed until after the Claim has been satisfied by the Vendor, the Purchaser 

shall (subject to the remaining provisions of this Clause) repay to the Vendor the amount so 

recovered (less any costs and expenses incurred by the Purchaser in recovering the sum and 

any Taxation attributable to or suffered in respect of the sum recovered).  

7.4 If the amount so recovered exceeds the amount of the Claim satisfied by the Vendor the 

Purchaser shall be entitled to retain the excess. 

8. SUMS RECOVERABLE UNDER STATUTE 

8.1 Where the Purchaser is entitled to present a complaint to an employment tribunal under 

Regulation 12 of the Transfer Regulations in respect of any matter or event which gives 

rise to a Claim, any compensation awarded to the Purchaser before settlement or final 

determination of the Claim pursuant to Regulation 12 (less any costs and expenses incurred 

by the Purchaser in presenting the tribunal complaint) will reduce the amount of the Claim 

by an equivalent amount.   

8.2 If compensation is not awarded until after the Claim has been satisfied by the Vendor, the 

Purchaser shall (subject to the remaining provisions of this Clause) repay to the Vendor the 

amount so recovered (less any costs and expenses incurred by the Purchaser in presenting 

the tribunal complaint).  

8.3 If the amount so recovered exceeds the amount of the Claim satisfied by the Vendor the 

Purchaser shall be entitled to retain the excess.   

9. ACTIONS BY THIRD PARTIES 

9.1 If the Purchaser becomes aware of any claim action or demand made against it by a third 

party (a "Third Party Claim") which may give rise to a Claim: 

9.1.1 the Purchaser shall, as soon as practicable, notify the Vendor giving reasonable 

details, so far as are known to the Purchaser, of the relevant facts and 

circumstances relating to the Third Party Claim; and 

9.1.2  the Purchaser shall keep the Vendor reasonably informed of all material 

developments in relation to the Third Party Claim within its knowledge. 

10. INFORMATION PROVIDED BY THE VENDOR 

The Vendor expressly disclaims all liability and responsibility for any conclusion, opinion, 

forecast or evaluation contained within or derived or capable of being derived from: 

10.1.1 any investigation carried out or made by or on behalf of the Purchaser in the 

course of any due diligence or other enquiry prior to the Parties entering into this 

Agreement; or  

10.1.2 any other data, document, record or information disclosed by the Vendor to the 

Purchaser. 
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11. MITIGATION 

Nothing in this Schedule restricts or limits any general obligation at law of the Purchaser to 

mitigate any loss or damage which it may suffer or incur as a consequence of any breach of 

any Warranty. 

12. INDIRECT AND CONSEQUENTIAL LOSS 

The Vendor shall not be liable to the Purchaser for any indirect or consequential loss or 

punitive damages. 
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SCHEDULE 10 

COMPLETION OBLIGATIONS  

PART A - VENDOR'S OBLIGATIONS 

1. A copy of the minutes of a meeting of the directors of the Vendor authorising the Vendor 

to enter into and perform its obligations under this Agreement, certified to be a true and 

complete copy by a director or the secretary of the Vendor; 

2. A copy of the certificate provided to the Vendor or such other evidence to the Purchaser's 

reasonable satisfaction that completion of the Offshore Transmission System has been 

certified in accordance with Schedule 12 (Certification Of Final Completion And 

Commissioning Of Offshore Transmission System); 

3. A copy of the notice issued by NGET, or such other evidence to the Purchaser's reasonable 

satisfaction, confirming that all necessary agreements under the CUSC in relation to the 

Offshore Transmission System are in full force and effect; 

4. [Such documents as the Purchaser may reasonably require to complete the sale and 

purchase of the Assets including, without limitation, the forms of conveyance, transfer 

and/or assignment specified in the following provisions of this Schedule;]
62

 

5. All deeds and documents of title (if any) relating to any of the Assets and any waivers, 

consents or other documents required to vest in the Purchaser the full legal and beneficial 

ownership of the Assets in accordance with Clause 3.1; 

6. Assignments, novations or consents in respect of all of the Key Contracts, Key 

Transferable Permits and Key Transferable Site Consents in the agreed terms and all forms 

necessary to record the change of ownership, in each case duly executed by or on behalf of 

the Vendor (if applicable); 

7. Assignments of each of the Business Intellectual Property Rights in the agreed terms and 

all forms necessary to record the change of ownership, in each case duly executed by or on 

behalf of the Vendor and/or the registered holder (as the case may be); 

8. Assignments, novations, consents or other documents in respect of all of the Property 

Contracts in the agreed terms and all forms necessary to record the change of ownership, in 

each case duly executed by or on behalf of the Vendor and/or the registered holder or other 

third party (as the case may be); 

9. [All licences, consents, permits and authorisations obtained by or issued to the Vendor in 

respect of the Business;] 

10. The original Acceptance Certificate as duly signed or executed by or on behalf of the 

Vendor and NGET as NETSO; 

11. The original of each of the Contracts (or counterpart, as appropriate) as duly signed or 

executed by or on behalf of the Vendor; 

                                                      
62

  Explanatory note:  to be amended on a project specific basis.  
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12. The documents which the Purchaser may reasonably require to vest title in each of the Sites 

into the name of the Purchaser or in the name of such other person as the Purchaser may 

direct including in respect of the Sites written evidence, in a form reasonably satisfactory to 

the Purchaser, of the consent of all reversioners to the assignment contemplated by this 

Agreement; 

13. Possession of each of the Sites and of all other Assets agreed to be sold in accordance with 

this Agreement; 

14. The Business Records duly completed and up to date in all respects but so that, to the 

extent that the Vendor may be required by law to retain any of them, the Vendor may 

deliver copies of the appropriate documents to the Purchaser subject to the provisions of 

Clause 18.1.2; 

15. Any material books of account or references of customers and/or suppliers and other 

material records and all insurance polices in respect of the Business; and 

16. [Others]. 

 

PART B - PURCHASER'S OBLIGATIONS 

1. A copy of the minutes of a meeting of the directors of the Purchaser authorising the 

Purchaser to enter into and perform its obligation under this agreement, certified to be a 

true and complete copy by a director or the secretary of the Vendor; 

2. A copy of all interface and other agreements entered into by the Purchaser as required by 

STC or such other evidence to the Vendor's reasonable satisfaction that such agreements 

are in full force and effect; 

3. A copy of the equivalent or replacement for each Key Non-Transferable Permit and each 

Key Non-Transferable Site Consent in the name of the Purchaser; and 

4. [Others]. 
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SCHEDULE 11 

TRANSITION PLAN 

Any Transition Plan the Vendor is required to prepare pursuant to Clause 11 shall inter alia contain 

provisions dealing with the following matters: 

1. NOMINATED REPRESENTATIVES  

The name and contact details of each Party's representative who will act as the primary 

point of contact for all transition and transition related matters.  

2. TRANSITION TEAM 

2.1 The timing and process for jointly establishing a transition team of suitably skilled 

representatives of the Parties to manage the implementation of the Transition Plan 

("Transition Team").  

2.2 The name and contact details for each member of the Transition Team and his/her role, and 

replacements thereto. 

2.3 The Transition Team shall consist of no more than [5] representatives from each Party. 

3. DURATION 

The commencement and duration of the Transition Plan. Unless the Parties agree 

otherwise, the Transition Plan shall cover the period commencing on the date [ ] 

[months] [Business Days] after the Effective Date and ending on the Completion Date. 

4. PROJECT PLAN 

A project plan detailing the timeframes for implementation of each part of the Transition 
Plan and any milestones that need to be met by the Vendor, or the Purchaser. 

5. MANAGEMENT PROCEDURES 

Details of the management processes and controls to be used in the implementation of the 

Transition Plan. 

6. MEETINGS 

A list of the meetings that shall take place during the implementation of the Transition 

Plan.  Unless agreed otherwise, the Transition Team shall meet at least [once a week]. 

7. CERTIFICATION OF FINAL COMPLETION AND COMMISSIONING OF 

OFFSHORE TRANSMISSION SYSTEM
63

 

[ ] 

                                                      
63

  Explanatory note:  the process in relation to certification of final completion and commissioning is a 

key part of the transition activity and will therefore interface with the Transition Plan. 
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8. TRAINING 

An outline of any training of the Purchaser's personnel required to be carried out by the 

Vendor in order to effect orderly and successful transition (including Purchaser 

familiarisation with the Assets) in accordance with Good Industry Practice. 

9. FIXED ASSETS 

The procedure and timetable of actions for the process of the Vendor transferring the Fixed 

Assets to the Purchaser. 

10. MOVEABLE ASSETS 

The procedure and timetable of actions for the process of the Vendor transferring the 

Moveable Assets to the Purchaser. 

11. KEY CONTRACTS 

The procedure and timetable of actions for the process of the Vendor transferring, 

assigning or novating the Key Contracts to the Purchaser. 

12. PROPERTY CONTRACTS 

The procedure and timetable of actions for the process of the Vendor transferring, 

assigning or novating the Property Contracts to the Purchaser.  

13. KEY TRANSFERABLE SITE CONSENTS 

The procedure and timetable of actions for the process of the Vendor transferring or 

assigning the Key Transferable Site Consents to the Purchaser. 

14. KEY NON-TRANSFERABLE SITE CONSENTS 

The procedure and timetable of actions for the process of the Purchaser applying for and 

obtaining all Key Non-Transferable Site Consents. 

15. KEY TRANSFERABLE PERMITS 

The procedure and timetable of actions for the process of the Vendor transferring or 

assigning the Key Transferable Permits. 

16. KEY NON-TRANSFERABLE PERMITS 

The Procedure and timetable of actions for the process of the Purchaser applying for and 

obtaining all Key Non-Transferable Permits. 

17. BUSINESS INTELLECTUAL PROPERTY RIGHTS 

The procedure and timeframe for the Vendor transferring documents and assets containing 

the Business Intellectual Property Rights to the Purchaser. 



 

 83 

18. BUSINESS RECORDS 

A list of the Business Records and other documentation that will be provided by the 

Vendor to the Purchaser upon Completion, and the form of the documentation, and the 

timeframe and terms for the transfer of the Business Records. 

19. SOFTWARE AND LICENCES 

An outline of any special transition provisions relating to the transfer or removal of any 

Software or the transfer or termination of any Software licences. 
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SCHEDULE 12 

CERTIFICATION OF FINAL COMPLETION AND COMMISSIONING OF OFFSHORE 

TRANSMISSION SYSTEM 
64

 

[Insert as appropriate] 
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  Explanatory note:  the process in relation to certification of final completion and commissioning will be 

 project specific and this Schedule will have to be tailored to each project. 
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SCHEDULE 13 

NOTICE OF ELECTION 

(Form of joint election) 

 

HM Inspector of Taxes, 

[Address - one letter to each local inspector] 

 

Dear Sirs, 

[                                ] ("THE VENDOR") 

- [TAX DISTRICT REFERENCE NUMBER] 

[                                ] ("THE PURCHASER") 

- [TAX DISTRICT REFERENCE NUMBER] 

We hereby give notice to the Board of our joint election pursuant to Section 198 of the Capital 

Allowances Act 2001 for the portion of the Sale Price to be brought into account for the purposes 

of Part 2 of the Capital Allowances Act 2001 as expenditure incurred by the Buyer on the provision 

of the Fixtures to be fixed at £[             ] and on the provision of Integral Features to be fixed at £[        

] in each case in relation to the Sale of the Property (the expressions "Sale Price", "Fixtures",  

"Integral Features", "Sale" and "Property" all being defined below). 

For the purposes of this notice: 

1. "Fixtures" means all items of machinery and plant, expenditure in respect of which 

qualifies or has qualified for capital allowances and which are comprised in the Property 

which is the subject of the Sale (as defined below) and details of which are as follows: [          

]. 

2. "Integral Features" means all items of machinery and plant that are integral features for 

the purposes of section 33A(5) of the Capital Allowances Act 2001, expenditure in respect 

of which qualifies or has qualified for capital allowances and which are comprised in the 

Property which is the subject of the Sale (as defined below) and details of which are as 

follows: [                           ] 

3. The "Property" means [full description]. 

4. The "Sale" means the sale of the Property by the Seller to the Buyer pursuant to an 

Agreement dated [                    ] and the sale is the disposal in respect of which this election 

applies. 

5. The "Sale Price" means £[               ]. 
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The tax district address and reference of each of the Seller and the Buyer is as follows: 

[Seller] [tax district and reference] 

[Buyer] [tax district and reference] 

............................................ 

For and on behalf of 

[                                          ] 

............................................ 

For and on behalf of 

[                                           ] 
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SCHEDULE 14 

INTELLECTUAL PROPERTY 

 

PART A – REGISTERED BUSINESS INTELLECTUAL PROPERTY RIGHTS 

[insert as appropriate] 

 

 

 

 

 

PART B - MATERIAL UNREGISTERED BUSINESS INTELLECTUAL PROPERTY 

RIGHTS 

[insert as appropriate] 

 

 

 

 

 

PART C – WRITTEN LICENCES OF INTELLECTUAL PROPERTY RIGHTS 

GRANTED TO THIRD PARTIES 

 

[insert as appropriate] 
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SCHEDULE 15 

INFORMATION TECHNOLOGY 

 

 

PART A – INFORMATION TECHNOLOGY SYSTEMS 

[insert as appropriate] 

 

 

 

 

PART B – INFORMATION TECHNOLOGY AGREEMENTS 

[insert as appropriate] 
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IN WITNESS whereof this DEED has been executed by the parties hereto and is intended to be 

and is hereby delivered on the date first above written. 

 

VENDOR 

EXECUTED AS A DEED by ) 

[Vendor]   ) -----------------------------------) 

acting by [ Name of  ) Director 

a director]    ) 

in the presence of:  ) 

 

Signature of witness  

   

……………………………. 

 

Name of witness  

(in BLOCK CAPITALS) 

 

……………………………. 

 

Address of witness 

 

……………………………. 

 

……………………………. 

  

 

PURCHASER 

EXECUTED AS A DEED by ) 

[Purchaser]   ) -----------------------------------) 

acting by [ Name of  ) Director 

a director]    ) 

in the presence of:  ) 

 

Signature of witness  

   

……………………………. 

 

Name of witness  

(in BLOCK CAPITALS) 

 

……………………………. 

 

Address of witness 

 

 

……………………………. 

 

…………………………….
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COMMENTARY ON MODEL SPA 

1. PURPOSE OF THIS DOCUMENT 

1.1 This document accompanies Ofgem's final template SPA and sets out a commentary to 

explain Ofgem's approach to the drafting of the template SPA for those developers whose 

projects are likely to fall into the transitional regime.  

1.2 The Consultation on the Draft Model Sale and Purchase Agreement and Draft Data Room 

Guidelines for Transitional Tenders ("Consultation") provided an opportunity for 

developers and other interested parties to comment upon the template SPA. Ofgem has 

considered each of those responses and has subsequently made amendments to the first 

template SPA which was circulated as part of the Consultation.   

1.3 This document provides commentary in relation to each clause of the SPA in turn, and in 

relation to each schedule as it is referred to.  This document also provides some further 

guidance on Ofgem's approach to the major issues identified by developers and interested 

parties in response to the Consultation. 

1.4 The commentary is by way of explanation only and does not constitute legal, financial or 

tax advice from the Authority, Ofgem or its retained advisers. 

2. CLAUSE 2 – CONDITIONS 

2.1 The key event under the SPA is the transfer of the offshore transmission system to the 

preferred bidder (referred to in the SPA as the "Purchaser").  In some cases, where the 

system is still under construction, there may be a substantial period between the award of 

the offshore licence and the transfer of assets.  The SPA will set out rules to govern the 

Parties' behaviour during this period.  It is therefore structured to become effective at the 

same time as the offshore transmission licence is granted. 

2.2 Part A of Schedule 1 to the SPA contains the conditions precedent which must be met in 

order for the SPA to become effective, although this list will likely need to be amended 

and/or supplemented on a project specific basis. Following the Consultation, minor 

amendments have been made to the template SPA to clarify that substantially all operative 

provisions of the SPA will become effective upon the satisfaction of these conditions 

precedent. The key condition to such effectiveness is the grant of an OFTO licence to the 

successful bidder by Ofgem. 

2.3 Parts B, C and D of Schedule 1 to the SPA contain Ofgem's view of the conditions 

precedent which will need to be met in order for the transfer of the offshore transmission 

system to occur, described in the SPA as "Completion". These conditions precedent are 

intended to ensure that the Purchaser is able to operate the offshore transmission system 

immediately following Completion.  The conditions will need to be tied in with any 

conditions precedent in other relevant documents, in particular the OFTO licence and the 

STC, and the lists in the template SPA will likely need to be amended and/or supplemented 

on a project specific basis. 

2.4 A number of the conditions precedent may be capable of satisfaction prior to signing of the 

SPA (and developers should aim to ensure that as many of the conditions precedent as 

possible are satisfied prior to signing).  Developers will be expected to indicate to Ofgem 
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the timing for obtaining any consents or other approvals required to satisfy a condition 

precedent where such conditions precedent are not expected to be satisfied prior to signing. 

2.5 If the conditions precedent have not been met by a longstop date, the SPA terminates; it 

being assumed that in these circumstances Ofgem will need to make a transfer scheme 

under Schedule 2A of the 1989 Act introduced by the Energy Act 2008.  The SPA will also 

terminate where the offshore transmission licence is not granted or is revoked. 

2.6 The template SPA intentionally does not specify, or include guidance in relation to, the 

date by which the conditions precedent must be satisfied, as the timetable for Completion 

will necessarily be dictated by the facts and circumstances of each individual project and 

should be negotiated on a commercial basis between the Parties.   

2.7 Merger control laws may also necessitate the insertion of a condition precedent requiring 

notifications to be made to and/or merger clearances to be obtained from the relevant 

competition authorities.   

2.8 In the event that notifications need to be made to and/or merger control clearances are 

required from any jurisdictions which prohibit the completion and/or implementation of a 

transaction prior to clearance being obtained, consideration should be given as to whether 

any of the provisions (for example, conduct of Vendors' activities before completion) 

would breach such a prohibition. 

3. CLAUSES 3 AND 17 - SALE AND PURCHASE AND DEFERRED 

CONSIDERATION  

3.1 The SPA has been structured as the sale and purchase of assets to recognise that only part 

of the Vendor's assets (the transmission assets) are to be transferred and the other assets 

(the generation assets) retained.  The SPA includes additional provisions which provide for 

the sale and purchase of the assets to be categorised as the transfer of a business as a going 

concern, although an assessment of whether the transfer does constitute the transfer of a 

business as a going concern will need to be conducted by the developer on a project 

specific basis.  

3.2 The details of the assets and contracts to be transferred to the Purchaser will be project 

specific, and shall be set out in Schedules 2, 3, 5 and 6 of the SPA. 

3.3 The template SPA has been drafted on the assumption that transmission assets and the 

generation assets (and contracts relating to each group of assets) are easily distinguishable 

and separable.  However, the operative provisions relating to the transfer of assets and 

contracts will need to be addressed on a project specific basis, including to accommodate 

arrangements for the sharing of assets or the apportionment of contractual conditions if 

relevant. 

3.4 Following the Consultation, additional wording ha also been incorporated to provide a 

more comprehensive framework for the transfer of any applicable information technology 

systems and intellectual property rights, details of which shall be set out in Schedules 14 

and 15 of the SPA. 

3.5 The template SPA has been amended to clarify that, as set out in the earlier consultation 

documents, the Vendor is guaranteed to receive 75 per cent of the ex ante assessment. 

3.6 As the ex post valuation will not be available prior to Completion, the SPA provides for the 

purchase price to be paid in two instalments:- 
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 75% of the ex ante assessment, as notified by Ofgem prior to Completion and 

which is payable by the Purchaser at Completion; and  

 a further payment by the Purchaser of the amount the ex post valuation, as notified 

by Ofgem, exceeds 75% of the ex ante assessment, and which shall be payable by 

the Purchaser (if applicable), as soon as reasonably practicable following 

completion of the offshore transmission system and Completion of the SPA.  

3.7 Ofgem understands that some developer projects may have phased completion under their 

construction contracts.  In relation to any such projects the SPA may therefore have to be 

amended in order to allow for the phased transfer of completed assets with multiple 

sequential completions. 

4. CLAUSE 4 - EXCLUDED ASSETS AND CONTRACTS  

The SPA provides for the generation assets (and contracts relating to them) which are to be 

retained by the Vendor to be excluded from the sale and purchase of assets to the 

Purchaser.  The details of any such excluded assets and contracts will be necessarily project 

specific, and shall be set out in Schedule 4 of the SPA. 

5. CLAUSE 5 - PAYABLES AND RECEIVABLES  

5.1 The SPA has been structured to effect a clean division of title and liability on and from the 

Completion Date.  Accordingly, the SPA provides that the Vendor shall be responsible for 

all payables incurred or attributable to any period prior to the Completion Date and that the 

Vendor shall be entitled to receive and enforce any receivables accrued up to and including 

the Completion Date.    

5.2 The SPA contemplates an adjustment to the consideration payable by the Purchaser to the 

extent any prepayments for goods and services have been made, or received by, the 

Vendor.   

6. CLAUSE 6 - THIRD PARTY CONSENTS FOR TRANSFER OF ASSETS AND 

CONTRACTS  

6.1 The Parties have a mutual obligation to obtain any required third party consent or 

agreement in relation to the transfer of title of any of the Assets.  If any required third party 

consent or agreement is not obtained prior to Completion, the Vendor is deemed to hold the 

benefit of the applicable Assets in trust for the Purchaser pending the receipt of such 

consent or agreement.  If the requisite third party consent or agreement is not obtained by a 

longstop date after Completion, the Assets are excluded from the sale and purchase, and the 

Vendor must indemnify the Purchaser in respect of all associated costs. 

6.2 The Vendor is also required to assign and/or transfer any permits, licences or approvals 

relating to the Business to the extent possible. If the permit, licence or approval is not 

assignable or transferable, the Purchaser will need to obtain its own permit, licence or 

approval as soon as reasonably practicable. 

7. CLAUSE 7 - ASSUMED AND EXCLUDED LIABILITIES  
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7.1 Clause 7 makes it clear that the Purchaser does not assume any liability of the Vendor, save 

as expressly set out in the SPA.  In particular, the Purchaser does not assume any liability 

for taxation relating to the Business prior to the date of transfer by the Vendor. 

7.2 The SPA deals separately with liability for environmental matters, as referred to in Clauses 

7.9 to 7.12.  

7.3 Following the Consultation, the template SPA provides that the Vendor will remain liable 

for any environmental liabilities caused by an act or omission prior to Completion and the 

Purchaser shall be indemnified in respect of such liabilities.  The Purchaser shall, on the 

other hand, be responsible for any environmental liabilities caused by an act or omission 

following Completion and shall indemnify the Vendor in respect of such liabilities. 

7.4 The template SPA provides that all decommissioning liabilities are assumed by the 

Purchaser in their entirety. 

8. CLAUSE 8 - SITES AND PROPERTY DOCUMENTS 

8.1 The terms on which any right, title or interest in any real property are to be transferred to 

the Purchaser will be project specific, and the relevant provisions shall be set out in 

Schedule 5 of the SPA, as referred to in Clause 8. 

8.2 The SPA anticipates that the Vendor will at Completion have entered into leases or licences 

of seabed and also into substation licences which relate to property that is offshore.  It is 

also anticipated that the Vendor will have interests in land and under contracts relating to 

land that is located onshore, such as under wayleave agreements.   

8.3 In relation to the interests in land of the Vendor these will be Leases, as defined by the 

SPA, and specific drafting in relation to the transfer of those interests to the Purchaser is as 

set out in paragraph 2 of Part D of Schedule 5 of the SPA.  Leases are to be transferred on 

Completion following the obtaining of any necessary third party consents.   

8.4 It is a condition to Completion that any third party consent necessary for the transfer of any 

licences, easement deeds or wayleave agreements to the Purchaser has been obtained.  

8.5 Following the Consultation, additional wording has been incorporated to provide a more 

comprehensive framework for the assignment, novation or transfer of all real property 

interests (for example, references to easement deeds and mechanics to develop agreed form 

drafts).  Further drafting will be appropriate where freehold title is to be transferred. 

9. CLAUSE 9 – EMPLOYEES AND BENEFITS  

The terms on which any employees are to be transferred to the Purchaser (and whether 

there will be any such employees) will be project specific, and the relevant provisions can 

be out in Schedule 7 of the SPA. 

10. CLAUSE 10 - CONDUCT OF VENDOR ACTIVITIES BEFORE COMPLETION  

10.1 Clause 10 governs the behaviour of the Vendor in the period leading up to Completion. 

10.2 To protect the Purchaser's interests in the transferring system, the Vendor is not entitled, 

without the Purchaser's consent (inter alia) to: 
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10.2.1 enter into, amend or modify any material contract; 

10.2.2 exercise any rights, grant any waivers or elect a particular method of performance 

pursuant to a material contract; or 

10.2.3 modify, alter, vary or surrender any material permits, licences, approvals or 

consents, 

relating to the Business or the Assets. 

10.3 Clause 10 also sets out the Vendor's obligations to the Purchaser to provide reasonable 

access, information and co-operation to inspect the Assets, witness tests of the Assets and 

familiarise itself with the Assets in order to facilitate an effective transfer. 

10.4 Clause 10.12 includes a standard list of restricted matters that the Vendor must also not 

undertake or permit without the consent of the Purchaser. 

10.5 Notwithstanding comments received as part of the Consultation, the template SPA does not 

seek to define the materiality thresholds that should apply with regard to activities between 

signing and Completion, as Ofgem believes that the terms of such rights and obligations 

should be negotiated and agreed on a commercial basis between the Parties. 

10.6 Clause 10 also provides procedures for the Parties to agree updates to the various schedules 

of the SPA which set out what is and what is not to transfer on Completion.  It is under 

consideration whether the Parties should be entitled to refer to an expert any material 

disagreement in relation to any update or further revisions to be agreed pursuant to Clauses 

10.18 to 10.35. 

11. CLAUSE 11 - TRANSITION PLAN 

11.1 In order to ensure an orderly, successful transfer of the transmission business to the 

Purchaser where there is an extended period of time between the Effective Date and 

Completion the Parties are required to agree a Transition Plan.   

11.2 This plan will set out the actions, timetables and milestones that need to be met by the 

Vendor and Purchaser (as applicable) in order to ensure that the transfer of the system is 

carried out in an efficient and effective manner.  It will be necessary for both Parties to 

actively engage and cooperate with each other during the transition period.  Schedule 11 

(Transition Plan) sets out more details in relation to the content of the Transition Plan.   

11.3 It is in both the Vendor's and the Purchaser's interests to have a robust and effective 

Transition Plan in place in good time.  However, in case the Parties are not able to agree a 

Transition Plan within a reasonable time, then the SPA provides for the matter to be 

referred to an independent expert. 

12. CLAUSE 12 - REVIEW PROCESS 

The SPA provides for a review process pursuant to which the Parties must, as the target 

date for Completion approaches, assess progress towards the fulfilment of the conditions 

precedent to Completion.  The Parties are required to share information relating to the 

status of the conditions precedent and to determine whether Completion should proceed in 

accordance with the then agreed timetable or be delayed until a later date. 
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13. CLAUSE 13 - CERTIFICATION OF COMPLETION OF OFFSHORE 

TRANSMISSION SYSTEM 

13.1 Ofgem's view is that these provisions will be highly project specific in that they will need 

to reflect the certification provisions under the Vendor's construction contract(s) as well as 

relevant processes under the STC.  Ofgem has not therefore sought to draft template 

wording, but Ofgem would like to further discuss the certification provisions (and the 

closing process more generally) as part of the ongoing dialogue with developers over the 

coming months. 

13.2 The SPA is intended to enable the Purchaser to have the benefit of the construction 

contractor's latent defect warranties and other relevant obligations under the construction 

contract.  If certification by an independent certifier triggers take-over under the SPA, the 

Purchaser may also require a collateral warranty from or an equivalent direct right of 

recourse against that independent certifier. 

14. CLAUSE 14 - COMPLETION OF SALE AND PURCHASE 

The SPA includes standard provisions relating to the Completion process.  The items to be 

delivered by each Party at Completion will, however, necessarily be project specific.  The 

list of Completion deliverables will be set out in Schedule 10.   

15. CLAUSE 15 - VENDOR'S DEFAULT AT COMPLETION  

If the Vendor does not comply with its Completion obligations, the Purchaser is not 

obliged to complete the sale and purchase, but may elect to defer Completion or to proceed 

to Completion as far as practicable.  The SPA does not grant the Purchaser any right to 

terminate or rescind the SPA in such circumstances, as the sale and purchase contemplated 

by the SPA is a key feature of the offshore transmission regime.   

16. CLAUSE 16 - WARRANTIES 

16.1 Under the SPA each Party warrants that it is duly authorised to enter into and complete the 

sale and purchase contemplated by the SPA.   

16.2 In addition, the Vendor warrants in the terms of the warranties which are set out in 

Schedule 8.  Many of these warranties are expected to be relevant to all projects and have 

been prepared by Ofgem having regard to the subject matter typically included in a sale 

and purchase agreement. 

16.3 Paragraphs 1.3 to 1.5, 12, 13, 14 and 15 set out certain warranties which may only be 

relevant to certain projects and/or which will require tailoring to the project specific 

circumstances by the developer prior to being issued to bidders (for example, by reference 

to the terms and conditions included in the underlying construction contracts).  This list of 

warranties is not exhaustive and developers should consider whether further warranties 

based on the project specific circumstances are required.  Bidders will then comment on the 

proposed warranties as part of their response to the ITT. 

16.4 The template SPA provides that the warranties are given at the date of the SPA and 

repeated at Completion, and are subject to standard limitations on claims, including 

disclosure, time limits and monetary thresholds, which will be set out in Schedule 9.  This 

framework will need to be customised on a project specific basis and it is a matter for 
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negotiation between the Parties on a project specific basis as to whether some or all 

warranties are repeated, depending upon the facts and circumstances of each individual 

project.  For example, depending on the project specific circumstances, certain of the 

warranties may only be appropriate at the Completion Date and not at the time of signing. 

16.5 Further to responses received as part of the Consultation, Ofgem does not consider that it is 

appropriate to provide further guidance on the precise terms of the limitations on liability 

as Ofgem considers that such matters should be negotiated and agreed between the Parties.  

17. CLAUSE 18 - POST COMPLETION ACTIVITIES  

The template SPA assumes that there will be minimal transitional issues post Completion 

and the post completion obligations relate only to the Vendor's ongoing access to books 

and records applicable to the Business and the Assets and the requirement for the Vendor 

to forward any correspondence, information or enquiries relating to the Assets to the 

Purchaser.  Any additional post Completion requirements will be dealt with on a project 

specific basis. 

18. CLAUSE 19 - VAT AND RELATED MATTERS  

18.1 Clause 19 provides for the Purchaser writing to the tax authorities to confirm whether or 

not the sale will be treated as the transfer of a going concern for VAT purposes in the 

United Kingdom.  There are then provisions to deal with either eventuality. The Purchaser 

or the representative member of its group has to be registered for VAT on or before 

Completion. 

18.2 In response to the Consultation, Ofgem recommends that the tax structure to be adopted, 

and the tax treatment to be applied, should be reviewed by the Parties on a project specific 

basis, having regard to the tax affairs of the Parties and the facts and circumstances of an 

individual project. 

18.3 There are also provisions setting out how capital allowances will be apportioned between 

the Vendor and the Purchaser. 

19. CLAUSE 20 - ANNOUNCEMENTS AND CONFIDENTIALITY  

The template SPA includes standard provisions prohibiting the release or despatch of any 

announcement relating to the SPA or the disclosure of any information relating to, or 

obtained as a result of, the negotiation, entering into or performance of the SPA, without 

the consent of the other Party or as otherwise exempted. 

20. CLAUSES 21 TO 24 - MISCELLANEOUS, NOTICES, COSTS AND GOVERNING 

LAW AND JURISDICTION  

Standard provisions regarding assignment, third party rights, variation, service of notices 

and governing law are also incorporated in the template SPA.  The OFTO licence will 

contain a requirement on the OFTO to notify Ofgem of any assignment of the SPA. 

21. MISCELLANEOUS  

21.1 The template SPA has been drafted for the purposes of the asset transfer contemplated by 

the Tender Regulations, rather than as a wholesale agreement relevant to the ongoing 
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arrangements between the Parties (for example, maintenance services).  Additional 

contractual arrangements may be appropriate on a project specific basis, however Ofgem 

would envisage that these would be documented in standalone agreements and linked to the 

SPA if necessary through the conditions precedent. 

21.2 A number of respondents noted that the transmission assets may be operating prior to the 

Go-Live Date of the relevant legislation and sought guidance on the process for transition 

of such operating assets.  If and where such circumstances arise, Ofgem acknowledges that 

it may be necessary to develop with the relevant government agencies a structure to 

facilitate transmission during the period prior to Completion of the SPA. 

 

 

 

 


