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Question  What stage is the Planning Permission process at for the WREN Wind Farm? 

  

 

Notes on 
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Answer  Two potentnial options have been identified for the community generation 

project.  

The preferred option is a wind project consisting of 3 x 2MW turbines. Basic 

technical feasibility work has been carried out and a council landscape 

officer has visited the site. A planning application has not been submitted, 

and further work is required (eg a year of ecology and other pre-planning 

studies) prior to submission of a planning application.  

The second option is a 5MW solar project. A site has been identified on the 

33kV route with an interested landowner who has previously looked at 

developing a solar project but was unable to do so due to grid connection 

costs. Feasibility work has been carried out by a commercial developer, who 

confirmed the site had good potential other than the grid constraint. It is 

well screened and south facing. 

A number of further alternative sites for a community solar project have 

been identified, but landowners not yet approached.   
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