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Question 

date  
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2019 

Submission 

section 

question 

relates to  

Section 4 

Topic  Man-hour Rates   

Question  The day rate in Phase 2C is significantly higher than in each of the other 

phases. Can you provide justification of this increased cost? 

Notes on 

question  

 

Answer  Due to the nature of the specialism for this element of work, and that in the 

main it is performed by external resources, the average rate is higher. 

For the other phases of the project there is a significant element of internal 

resources that are at a lower rate, which reduce the average rate.  You will 

be able to see from the “rate ranges” that there are a number of specialist 

services. 
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